
Engineering Services Contract – Williamson County Road Bond Program (122123)    
 

WILLIAMSON COUNTY 
CONTRACT FOR ENGINEERING SERVICES 

 
 

FIRM:  WSB LLC  (“Engineer”) 
ADDRESS: 2700 La Frontera Blvd, Suite 110 
 Round Rock, Texas 78681 
PROJECT: 24RFSQ11 IH 35 at Inner Loop (“Project”)    
  
THE STATE OF TEXAS   § 
      § 
COUNTY OF WILLIAMSON  § 
 
 THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and 
entered into, effective as the date of the last party’s execution hereinbelow, by and between 
Williamson County, Texas, a political subdivision of the State of Texas, whose offices are located 
at 710 Main Street, Suite 101, Georgetown, Texas, 78626 (hereinafter referred to as “County”), 
and Engineer, and such Contract is for the purpose of contracting for professional engineering 
services.   
 

RECITALS: 
 
 WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A 
entitled “Professional Services Procurement Act” provides for the procurement by counties of 
services of professional engineers; and 
 
 WHEREAS, County and Engineer desire to contract for such professional engineering 
services; and 
  
 WHEREAS, County and Engineer wish to document their agreement concerning the 
requirements and respective obligations of the parties; 
  
 NOW, THEREFORE, WITNESSETH: 
  
 That for and in consideration of the mutual promises contained herein and other good and 
valuable considerations, and the covenants and agreements hereinafter contained to be kept and 
performed by the respective parties hereto, it is agreed as follows: 
 

ARTICLE 1 
CONTRACT DOCUMENTS AND APPLICABLE PROJECT DOCUMENTS 

 
A. Contract Documents.  The Contract Documents consist of this Contract, any 

exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this 
Contract), any fully executed Work Authorizations; any fully executed Supplemental Work 
Authorizations and all fully executed Contract Amendments (as defined herein in Article 14) 
which are subsequently issued. These form the entire contract, and all are as fully a part of this 
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Contract as if attached to this Contract or repeated herein. 
 
B. Project Documents.  In addition to any other pertinent and necessary Project 

documents, the following documents shall be used in the development of the Project: 
 

A. TxDOT 2011 Texas Manual of Uniform Traffic Control Devices for Streets and 
Highways, including latest revisions 

B. Texas Department of Transportation's Standard Specifications for Construction 
of Highways, Streets, and Bridges, 2014 or 2024, as applicable and as amended 

C. National Environmental Policy Act (NEPA) 
D. 2012 Edition of the Texas Accessibility Standards (TAS) regarding the 

Elimination of Architectural Barriers Program, including latest revisions (see 
16 Tex. Admin. Code § 68.100; see also Tex. Gov’t Code, Ch. 469), including 
latest revisions 

E. Americans with Disabilities Act (ADA) Regulations 
F. U.S. Army Corps Regulations 
G. International Building Code, current edition as updated 
H. Williamson County Design Criteria & Project Development Manual, latest 

edition 
I. Williamson County Multi-Corridor Transportation Plan Project Level 

Environmental Review and Compliance Protocol, latest edition 
J. Williamson County Protocol for Sustainable Roadsides, latest edition 

 
 

ARTICLE 2 
 NON-COLLUSION; DEBARMENT; AND FINANCIAL INTEREST 

PROHIBITED 
 

A. Non-collusion.  Engineer warrants that he/she/it has not employed or retained any 
company or persons, other than a bona fide employee working solely for Engineer, to solicit or 
secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer any 
fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or 
resulting from the award or making of this Contract. For breach or violation of this warranty, 
County reserves and shall have the right to annul this Contract without liability or, in its discretion 
and at its sole election, to deduct from the contract price or compensation, or to otherwise recover, 
the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 

 
B. Debarment Certification.  Engineer must sign the Debarment Certification 

enclosed herewith as Exhibit A. 
 
C. Financial Interest Prohibited.  Engineer covenants and represents that Engineer, 

his/her/its officers, employees, agents, consultants and subcontractors will have no financial 
interest, direct or indirect, in the purchase or sale of any product, materials or equipment that will 
be recommended or required for the construction of the Project. 
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ARTICLE 3 

ENGINEERING SERVICES 
 
 Engineer shall perform Engineering Services as identified in Exhibit B entitled 
“Engineering Services.” 
 

County will prepare and issue Work Authorizations, in substantially the same form 
identified and attached hereto as Exhibit C and entitled “Work Authorization No. ____”, to 
authorize the Engineer to perform one or more tasks of the Engineering Services.  Each Work 
Authorization will include a description of the work to be performed, a description of the tasks and 
milestones, a work schedule for the tasks, definite review times by County and Engineer of all 
Engineering Services and a fee amount agreed upon by the County and Engineer.  The amount 
payable for a Work Authorization shall be supported by the estimated cost of each work task as 
described in the Work Authorization.  The Work Authorization will not waive the Engineer’s 
responsibilities and obligations established in this Contract.  The executed Work Authorizations 
shall become part of this Contract. 

 
All work must be completed on or before the date specified in the Work Authorization.  

The Engineer shall promptly notify the County of any event which will affect completion of the 
Work Authorization, although such notification shall not relieve the Engineer from costs or 
liabilities resulting from delays in completion of the Work Authorization.  Should the review times 
or Engineering Services take longer than shown on the Work Authorization, through no fault of 
Engineer, Engineer may submit a timely written request for additional time, which shall be subject 
to the approval of the County.  Request for additional time shall be submitted at least 15 business 
days before termination or expiration of the Work Authorization. Any changes in a Work 
Authorization shall be enacted by a written Supplemental Work Authorization before additional 
costs may be incurred.  Any Supplemental Work Authorization must be executed by both parties 
within the period specified in the Work Authorization.   

 
ARTICLE 4 

CONTRACT TERM 
 

A. Term.  The Engineer is expected to complete the Engineering Services described 
herein in accordance with the above-described Work Authorizations or any Supplemental Work 
Authorization related thereto. If Engineer does not perform the Engineering Services in accordance 
with each applicable Work Authorization or any Supplemental Work Authorization related thereto, 
then County shall have the right to terminate this Contract as set forth below in Article 20. So long 
as the County elects not to terminate this Contract, it shall continue from day to day until such time 
as the Engineering Services are completed in accordance with each applicable Work Authorization 
or any Supplemental Work Authorization related thereto. Any Engineering Services performed or 
costs incurred after the date of termination shall not be eligible for reimbursement. Engineer shall 
notify County in writing as soon as possible if he/she/it determines, or reasonably anticipates, that 
the Engineering Services will not be completed on or before the date specified in the Work 
Authorization or any Supplemental Work Authorization and in full accordance with the terms of 
the applicable Work Authorization or any Supplemental Work Authorization . 
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B. Work Authorizations.  Engineer acknowledges that each Work Authorization is 

of critical importance and agrees to undertake all reasonably necessary efforts to expedite the 
performance of Engineering Services required herein so that construction of the Project will be 
commenced and completed as scheduled. In this regard, and subject to adjustments in a particular 
Work Authorization, as provided in Article 3 herein, Engineer shall proceed with sufficient 
qualified personnel and consultants necessary to fully and timely accomplish all Engineering 
Services required under this Contract in a professional manner. 

 
C. Commencement of Engineering Services.  After execution of this Contract, 

Engineer shall not proceed with Engineering Services until Engineer has been thoroughly briefed 
on the scope of the Project and has received an executed Work Authorization, which serves as the 
County’s written notice to proceed, as provided in Article 8. 
 

ARTICLE 5 
COMPENSATION AND EXPENSES 

 
 County shall pay and Engineer agrees to accept up to the amount shown below as full 
compensation for the Engineering Services performed and to be performed under this Contract.  
The basis of compensation for the services of principals and employees engaged in the 
performance of the Engineering Services shall be based on the Rate Schedule set forth in the 
attached Exhibit D. 
 
 The maximum amount payable under this Contract, without modification, is  five million 
nine-hundred thousand Dollars ($ 5,900,000.00) (the “Compensation Cap”), provided that any 
amounts paid or payable shall be solely pursuant to a validly issued Work Authorization or any 
Supplemental Work Authorization related thereto.  In no event may the aggregate amount of 
compensation authorized under Work Authorizations and Supplemental Work Authorizations 
exceed the Compensation Cap.  The Compensation Cap shall be revised equitably only by written 
Contract Amendments executed by both parties in the event of a change the overall scope of the 
Engineering Services set forth in Exhibit B, as authorized by County. 
 

The Compensation Cap is based upon all labor and non-labor costs estimated to be required 
in the performance of the Engineering Services provided for under this Contract. Should the actual 
costs of all labor and non-labor costs rendered under this Contract be less than the above stated 
Compensation Cap, then Engineer shall receive compensation for only actual fees and costs of the 
Engineering Services actually rendered and incurred, which may be less than the above stated 
Compensation Cap. 
 
 The Compensation Cap herein referenced may be adjusted for Additional Engineering 
Services requested and performed only if mutually approved by a written Contract Amendment 
signed by both parties. 
 
 Engineer shall prepare and submit to County monthly progress reports in sufficient detail 
to support the progress of the Engineering Services and to support invoices requesting monthly 
payment. The format for such monthly progress reports and invoices must be in a format acceptable 
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to County. Satisfactory progress of Engineering Services shall be an absolute condition of 
payment. 
 
 Engineer shall be reimbursed for actual non-labor and subcontract expenses incurred in the 
performance of the services under this Contract in accordance with the Williamson County Vendor 
Reimbursement Policy set forth under Exhibit E.  Invoices requesting reimbursement for costs 
and expenditures related to the Project (reimbursables) must be accompanied by copies of the 
provider’s invoice and comply with the Williamson County Vendor Reimbursement Policy. The 
copies of the provider’s invoice must evidence the actual costs billed to Engineer without mark-
up. 
 

ARTICLE 6 
METHOD OF PAYMENT 

 
 Payments to Engineer shall be made while Engineering Services are in progress. Engineer 
shall prepare and submit to the County’s Road Bond Program Manager, as identified herein-below, 
not more frequently than once per month, a progress report as referenced in Article 5 above. Such 
progress report shall state the percentage of completion of Engineering Services accomplished for 
an applicable Work Authorization or any Supplemental Work Authorization related thereto during 
that billing period and to date.  This submittal shall also include a progress assessment report in a 
form acceptable to the County Auditor.   
 
 Simultaneous with submission of each  progress report, Engineer shall provide the 
following documentation through the County’s Road Bond Program Manager in a form acceptable 
to the County Auditor (“Invoice Package”): 
 

(1) One (1) original certified invoice to the County ; and 
(2) One (1) original complete packet of supporting documentation and time sheets detailing 

hours worked by staff persons with a description of the work performed by such 
persons, their work category, and approved billing rates as set forth in Exhibit B – Rate 
Schedule as part of this Contract  

 
For Additional Engineering Services performed pursuant to this Contract, a separate 

Invoice Package of the Additional Engineering Services must be presented with the same 
aforementioned requirements.   
 
 Payments shall be made by County based upon Engineering Services actually provided and 
performed. Upon timely receipt of a complete Invoice Package and approval thereof, County 
shall make a good faith effort to pay the amount which is due and payable within thirty (30) days 
of the County Auditor’s receipt.  Failure to submit a Complete Invoice Package may delay 
payments. County reserves the right to reasonably withhold payment pending verification of 
satisfactory Engineering Services performed. Engineer has the responsibility to submit proof to 
County, adequate and sufficient in its determination, that tasks of an applicable Work 
Authorization or any Supplemental Work Authorization related thereto were completed. 
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 The certified invoices shall show the total amount earned to the date of submission and 
shall show the amount due and payable as of the date of the current invoice. Final payment does 
not relieve Engineer of the responsibility of correcting any errors and/or omissions resulting from 
his/her/its negligence. 
 

Upon submittal of the initial invoice, Engineer shall provide the County Auditor with an 
Internal Revenue Form W-9, Request for Taxpayer Identification Number and Certification that is 
complete in compliance with the Internal Revenue Code, its rules and regulations. 
  

ARTICLE 7 
PROMPT PAYMENT POLICY 

 
In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to 

Engineer will be made within thirty (30) days of the day on which the performance of services was 
complete, or within thirty (30) days of the day on which the County Auditor receives a correct 
invoice for services, whichever is later.  

 
Engineer may charge a late fee (fee shall not be greater than that which is permitted by 

Texas law) for payments not made in accordance with this prompt payment policy; however, the 
Engineer’s ability to charge a late feeshall not apply in the event: 
 

A. There is a bona fide dispute between County and Engineer concerning the supplies, 
materials, or equipment delivered or the services performed that causes the payment 
to be late; or 

B. The terms of a federal contract, grant, regulation, or statute prevent County from 
making a timely payment with federal funds; or 

C. There is a bona fide dispute between Engineer and a subcontractor/subconsultant 
or between a subcontractor/subconsultant and its supplier concerning supplies, 
materials, or equipment delivered or the Engineering Services performed which 
causes the payment to be late;  

D. Engineer’s failure to submit a Complete Invoice Package in accordance with the 
requirements of this Contract; or 

E. The Complete Invoice Package is not submitted to the County’s Road Bond 
Program Manager in strict accordance with any necessary instructions or requests 
provided by the Road Bond Program Manager. 

 
 The County Auditor shall document to Engineer the issues related to disputed invoices 
within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be 
considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code. 

 
 

ARTICLE 8 
COMMENCEMENT OF ENGINEERING SERVICES 

 
 The Engineer shall not proceed with any task of the Engineering Services until Engineer 
has been thoroughly briefed on the scope of the Project and received an executed Work 
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Authorization, which serves as the County’s written notice to, to proceed with the applicable 
Engineering Services. The County shall not be responsible for work performed or costs incurred 
by Engineer related to any task for which a Work Authorization or a Supplemental Work 
Authorization related thereto has not been issued and signed by both parties.  Engineer shall not 
be required to perform any work for which a Work Authorization or a Supplemental Work 
Authorization related thereto has not been issued and signed by both parties.   
 

ARTICLE 9 
PROJECT TEAM 

 
 County’s Designated Representative for purposes of this Contract is as follows: 
 

County’s Road Bond Program Manager  
Attn: Christen Eschberger 
HNTB Corporation 
101 E. Old Settlers Blvd., Suite 225 
Round Rock, Texas 78664_ 

 
 County shall have the right, from time to time, to change the County’s Designated 
Representative by giving Engineer written notice thereof. With respect to any action, decision or 
determination which is to be taken or made by County under this Contract, the County’s 
Designated Representative may take such action or make such decision or determination or shall 
notify Engineer in writing of an individual responsible for and capable of taking such action, 
decision or determination and shall forward any communications and documentation to such 
individual for response or action. Actions, decisions or determinations by the County’s Designated 
Representative on behalf of County shall be done in his or her reasonable business judgment unless 
express standards or parameters therefor are included in this Contract, in which case, actions taken 
by the County’s Designated Representative shall be in accordance with such express standards or 
parameters. Any consent, approval, decision or determination hereunder by the County’s 
Designated Representative shall be binding on County; provided, however, the County’s 
Designated Representative shall not have any right to modify, amend or terminate this Contract, 
an Executed Work Authorization, an executed Supplemental Work Authorization or executed 
Contract Amendment.  County’s Designated Representative shall not have any authority to execute 
a Contract Amendment, Work Authorization or any Supplemental Work Authorization unless 
otherwise granted such authority by the Williamson County Commissioners Court.   

 
Engineer’s Designated Representative for purposes of this Contract is as follows: 

 
Rob Bailey, PE, Vice President 
WSB LLC 
1221 S. MoPac Expressway, Suite 355 
Austin, Texas 78746    
 

 Engineer shall have the right, from time to time, to change the Engineer’s Designated 
Representative by giving County written notice thereof. With respect to any action, decision or 
determination which is to be taken or made by Engineer under this Contract, the Engineer’s 
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Designated Representative may take such action or make such decision or determination or shall 
notify County in writing of an individual responsible for and capable of taking such action, 
decision or determination and shall forward any communications and documentation to such 
individual for response or action. Actions, decisions or determinations by the Engineer’s 
Designated Representative on behalf of Engineer shall be done in his or her reasonable business 
judgment unless express standards or parameters therefor are included in this Contract, in which 
case, actions taken by the Engineer’s Designated Representative shall be in accordance with such 
express standards or parameters. Any consent, approval, decision or determination hereunder by 
the Engineer’s Designated Representative shall be binding on Engineer.  Engineer’s Designated 
Representative shall have the right to modify, amend and execute Work Authorizations, 
Supplemental Work Authorizations and Contract Amendments on behalf of Engineer. 
 

ARTICLE 10 
PROGRESS EVALUATION 

 
 Engineer shall, from time to time during the progress of the Engineering Services, confer 
with County at County’s election. Engineer shall prepare and present such information as may be 
pertinent and necessary, or as may be reasonably requested by County, in order for County to 
evaluate features of the Engineering Services. At the request of County or Engineer, conferences 
shall be provided at Engineer's office, the offices of County, or at other locations designated by 
County. When requested by County, such conferences shall also include evaluation of the 
Engineering Services.  County may, from time to time, require Engineer to appear and provide 
information to the Williamson County Commissioners Court. 
 
 Should County determine that the progress in Engineering Services does not satisfy an 
applicable Work Authorization or any Supplemental Work Authorization related thereto, then 
County shall review same with Engineer to determine corrective action required. 
 
 Engineer shall promptly advise County in writing of events which have or may have a 
significant impact upon the progress of the Engineering Services, including but not limited to the 
following: 
 

A. Problems, delays, adverse conditions which may materially affect the ability to meet the 
objectives of an applicable Work Authorization or any Supplemental Work Authorization 
related thereto, or preclude the attainment of Project Engineering Services units by 
established time periods; and such disclosure shall be accompanied by statement of actions 
taken or contemplated, and County assistance needed to resolve the situation, if any; and 

B. Favorable developments or events which enable meeting goals sooner than anticipated in 
relation to an applicable Work Authorization’s or any Supplemental Work Authorization 
related thereto. 
 

ARTICLE 11 
SUSPENSION 

 
Should County desire to suspend the Engineering Services, but not to terminate this 

Contract, then such suspension may be effected by County giving Engineer thirty (30) calendar 
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days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice 
may be waived in writing by agreement and signature of both parties. The Engineering Services 
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of written 
notice from County to resume the Engineering Services. Such sixty-day (60) notice may be 
waived in writing by agreement and signature of both parties. If this Contract is suspended for 
more than thirty (30) days, Engineer shall have the option of terminating this Contract and, in the 
event, Engineer shall be compensated for all Engineering Services performed and reimbursable 
expenses incurred, provided such Engineering Services and reimbursable expenses have been 
previously authorized and approved by County, to the effective date of suspension. 
 
 If County suspends the Engineering Services, the contract period as determined in Article 
4, and the Work Authorization or any Supplemental Work Authorization related thereto, shall be 
extended for a time period equal to the suspension period. 
 
 County assumes no liability for Engineering Services performed or costs incurred prior to 
the date authorized by County for Engineer to begin Engineering Services, and/or during periods 
when Engineering Services is suspended, and/or subsequent to the completion date. 

 
ARTICLE 12 

ADDITIONAL ENGINEERING SERVICES 
 
 If Engineer forms a reasonable opinion that any work he/she/it has been directed to 
perform is beyond the overall scope of this Contract, as set forth in Exhibit B, and as such 
constitutes extra work (“Additional Engineering Services”), he/she/it shall promptly notify 
County in writing through the County’s Designated Representative. In the event County finds that 
such work does constitute Additional Engineering Services, County shall so advise Engineer and 
a written Contract Amendment will be executed between the parties as provided in Article 14.  
Any increase to the Compensation Cap due to Additional Engineering Services must be set forth 
in such Contract Amendment. Engineer shall not perform any proposed Additional Engineering 
Services nor incur any additional costs prior to the execution, by both parties, of a written Contract 
Amendment.  Following the execution of a Contract Amendment that provides for Additional 
Engineering Services, a written Work Authorization, which sets forth the Additional Engineering 
Services to be performed, must be executed by the parties. County shall not be responsible for 
actions by Engineer nor for any costs incurred by Engineer relating to Additional Engineering 
Services not directly associated with the performance of the Engineering Services authorized in 
this Contract, by a fully executed Work Authorization or a fully executed Contract Amendment 
thereto. 
 

ARTICLE 13 
CHANGES IN COMPLETED ENGINEERING SERVICES 

 
 If County deems it necessary to request changes to previously satisfactorily completed 
Engineering Services or parts thereof which involve changes to the original Engineering Services 
or character of Engineering Services under this Contract, then Engineer shall make such revisions 
as requested and as directed by County. Such revisions shall be considered as Additional 
Engineering Services and paid for as specified under Article 12. 
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 Engineer shall make revisions to Engineering Services authorized hereunder as are 
necessary to correct errors appearing therein, when required to do so by County. No additional 
compensation shall be due for such Engineering Services. 
 

ARTICLE 14 
CONTRACT AMENDMENTS 

 
 The terms set out in this Contract may be modified by a written fully executed Contract 
Amendment.  Changes and modifications to a fully executed Work Authorization shall be made 
in the form of a Supplemental Work Authorization. To the extent that such changes or 
modifications to a Work Authorization do not also require modifications to the terms of this 
Contract (i.e. changes to the overall scope of Engineering Services set forth in Exhibit B, 
modification of the Compensation Cap, etc.) a Contract Amendment will not be required. 
  

ARTICLE 15 
USE OF DOCUMENTS 

 
   All documents, including but not limited to drawings, specifications and data or programs 

stored electronically, (hereinafter referred to as “Engineering Work Products”) prepared by 
Engineer and its subcontractors/subconsultants are related exclusively to the services described in 
this Contract and are intended to be used with respect to this Project.  However, it is expressly 
understood and agreed by and between the parties hereto that all of Engineer’s designs under this 
Contract (including but not limited to tracings, drawings, estimates, specifications, investigations, 
studies and other documents, completed or partially completed), shall be the property of County 
to be thereafter used in any lawful manner as County elects.  Any such subsequent use made of 
documents by County, without written verification or adaptation by Engineer for the specific 
purpose intended, shall be at County’s sole risk and without liability to Engineer. 

 
  By execution of this Contract and in confirmation of the fee for services to be paid 
under this Contract, Engineer hereby conveys, transfers and assigns to County all rights under the 
Federal Copyright Act of 1976 (or any successor copyright statute), as amended, all common law 
copyrights and all other intellectual property rights acknowledged by law in the Project Designs 
and work product developed under this Contract. Copies may be retained by Engineer.  Engineer 
shall be liable to County for any loss or damage to any such documents while they are in the 
possession of or while being worked upon by Engineer or anyone connected with Engineer, 
including agents, employees, Engineers or subcontractors/subconsultants. All documents so lost 
or damaged shall be replaced or restored by Engineer without cost to County. 
 

  Upon execution of this Contract, Engineer grants to County permission to 
reproduce Engineer’s work and documents for purposes of constructing, using and maintaining the 
Project, provided that County shall comply with its obligations, including prompt payment of all 
sums when due, under this Contract. Engineer shall obtain similar permission from Engineer’s 
subcontractors/subconsultants consistent with this Contract. If and upon the date Engineer is 
adjudged in default of this Contract, County is permitted to authorize other similarly credentialed 
design professionals to reproduce and, where permitted by law, to make changes, corrections or 
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additions to the work and documents for the purposes of completing, using and maintaining the 
Project. 

 
 County shall not assign, delegate, sublicense, pledge or otherwise transfer any permission 

granted herein to another party without the prior written consent of Engineer. However, County 
shall be permitted to authorize the contractor, subcontractors and material or equipment suppliers 
to reproduce applicable portions of the Engineering Work Products appropriate to and for use in 
the execution of the Work.  Submission or distribution of Engineering Work Products to meet 
official regulatory requirements or for similar purposes in connection with the Project is permitted.  
Any unauthorized use of the Engineering Work Products shall be at County's sole risk and without 
liability to Engineer and its Engineers. 
 

 The parties shall mutually agree to an electronic format for  Engineering Work Products or 
other data, including any special limitations not otherwise provided in this Contract, prior to any 
such Engineering Work Products or data being submitted electronically by either party to the other 
party. Upon such agreement between the parties, Engineering Work Products or other data 
provided in the agreed upon electronic format may be relied upon by the receiving party.  In the 
event the parties cannot agree on an acceptable electronic format, only printed copies of documents 
conveyed by a party shall be relied upon by the receiving party.   

 
 Engineer shall have no liability for changes made to the drawings by other engineers 

subsequent to the completion of the Project.  Any such change shall be sealed by the engineer 
making that change and shall be appropriately marked to reflect what was changed or modified. 

 
 

ARTICLE 16 
PERSONNEL, EQUIPMENT AND MATERIAL 

 
 Engineer shall furnish and maintain, at its own expense, quarters for the performance of 
all Engineering Services, and adequate and sufficient personnel and equipment to perform the 
Engineering Services as required. All employees of Engineer shall have such knowledge and 
experience as will enable them to perform the duties assigned to them. Any employee of Engineer 
who, in the reasonable opinion of County, is incompetent or whose conduct becomes detrimental 
to the Engineering Services shall immediately be removed from association with the Project when 
so instructed by County. Engineer certifies that it presently has adequate qualified personnel in 
its employment for performance of the Engineering Services required under this Contract, or will 
obtain such personnel from sources other than County. Engineer may not change the Project 
Manager without prior written consent of County. 
 
 

ARTICLE 17 
SUBCONTRACTING 

 
 Engineer shall not assign, subcontract or transfer any portion of the Engineering Services 
under this Contract without prior written approval from County. All subcontracts shall include the 
provisions required in this Contract.  No subcontract shall relieve Engineer of any responsibilities 
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under this Contract. 
 
 

ARTICLE 18 
REVIEW OF ENGINEERING SERVICES 

 
Engineer's Engineering Services will be reviewed by County under its applicable technical 

requirements and procedures. 
 

A. Completion.  Reports, plans, specifications, and supporting documents shall be 
submitted by Engineer on or before the dates specified in the applicable Work Authorization or 
Supplemental Work Authorization related thereto.  Upon receipt of same, the submission shall be 
checked for completion. "Completion" or “Complete” shall be defined as all of the required items, 
as set out in the applicable Work Authorization, have been included in compliance with the 
requirements of this Contract.  The completeness of any Engineering Services submitted to County 
shall be determined by County within thirty (30) days of such submittal and County shall notify 
Engineer in writing within such thirty (30) day period if such Engineering Services have been 
found to be incomplete.  If the submission is Complete, County shall notify Engineer and County’s 
technical review process will begin. 
 

If the submission is not Complete, County shall notify Engineer, who shall perform such 
professional services as are required to complete the Engineering Services and resubmit it to 
County. This process shall be repeated until a submission is Complete. 

 
B. Acceptance.  County shall review the completed Engineering Services for 

compliance with this Contract.  If necessary, the completed Engineering Services shall be returned 
to Engineer, who shall perform any required Engineering Services and resubmit it to County. This 
process shall be repeated until the Engineering Services are Accepted. "Acceptance" or 
“Accepted” shall mean that in the County’s reasonable opinion, substantial compliance with the 
requirements of this Contract has been achieved. 

 
C. Final Approval.  After Acceptance, Engineer shall perform any required 

modifications, changes, alterations, corrections, redesigns, and additional work necessary to 
receive Final Approval by the County.  "Final Approval" in this sense shall mean formal 
recognition that the Engineering Services have been fully carried out. 

 
D. Errors and Omissions.  After Final Approval, Engineer shall, without additional 

compensation, perform any work required as a result of Engineer's development of the work which 
is found to be in error or omission due to Engineer’s negligence. However, any work required or 
occasioned for the convenience of County after Final Approval shall be paid for as Additional 
Engineering Services. 
 

E. Disputes Over Classifications.  In the event of any dispute over the classification 
of Engineer’s Engineering Services as Complete, Accepted, or having attained Final Approved 
under this Contract, the decision of the County shall be final and binding on Engineer, subject to 
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any civil remedy or determination otherwise available to the parties and deemed appropriate by 
the parties. 

 
F. County’s Reliance on Engineer.  ENGINEER’S DUTIES AS SET FORTH HEREIN 

SHALL AT NO TIME BE IN ANY WAY DIMINISHED BY REASON OF ANY REVIEW, EVALUATION OR 

APPROVAL BY THE COUNTY OR ITS AUTHORIZED REPRESENTATIVE NOR SHALL THE ENGINEER 

BE RELEASED FROM ANY LIABILITY BY REASON OF SUCH REVIEW, EVALUATION OR APPROVAL 

BY THE COUNTY, IT BEING UNDERSTOOD THAT THE COUNTY AT ALL TIMES IS ULTIMATELY 

RELYING UPON THE ENGINEER’S SKILL, ABILITY AND KNOWLEDGE IN PERFORMING THE 

ENGINEERING SERVICES REQUIRED HEREUNDER. 
 

ARTICLE 19 
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT 

 
 Violation of contract terms or breach of contract by Engineer shall be grounds for 
termination of this Contract, and any increased costs arising from Engineer’s default, breach of 
contract, or violation of contract terms shall be paid by Engineer. 

 
ARTICLE 20 

TERMINATION 
 
 This Contract may be terminated as set forth below. 
 

A. By mutual agreement and consent, in writing, of both parties. 
B. By County, by notice in writing to Engineer, as a consequence of failure 

by Engineer to perform the Engineering Services set forth herein in a 
satisfactory manner. 

C. By either party, upon the failure of the other party to fulfill its obligations 
as set forth herein. 

D. By County, for reasons of its own and not subject to the mutual consent of 
Engineer, upon not less than thirty (30) days’ written notice to Engineer. 

E. By satisfactory completion of all Engineering Services and obligations 
described herein. 

 
 Should County terminate this Contract as herein provided, no fees other than fees due and 
payable at the time of termination plus reimbursable expenses incurred shall thereafter be paid to 
Engineer. In determining the value of the Engineering Services performed by Engineer prior to 
termination, County shall be the sole judge. Compensation for Engineering Services at 
termination will be based on a percentage of the Engineering Services completed at that time. 
Should County terminate this Contract under Subsection (D) immediately above, then the amount 
charged during the thirty-day notice period shall not exceed the amount charged during the 
preceding thirty (30) days. 
 
 If Engineer defaults in the performance of this Contract or if County terminates this 
Contract for fault on the part of Engineer, then County shall give consideration to the actual costs 
incurred by Engineer in performing the Engineering Services to the date of default, the amount of 
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Engineering Services required which was satisfactorily completed to date of default, the value of 
the Engineering Services which are usable to County, the cost to County of employing another 
firm to complete the Engineering Services required and the time required to do so, and other 
factors which affect the value to County of the Engineering Services performed at the time of 
default. 
 
 The termination of this Contract and payment of an amount in settlement as prescribed 
above shall extinguish all rights, duties, and obligations of County under this Contract. If the 
termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual 
obligations, then County may take over the Project and prosecute the Engineering Services to 
completion. In such case, Engineer shall be liable to County for any additional and reasonable 
costs incurred by County. 
 
 Engineer shall be responsible for the settlement of all contractual and administrative issues 
arising out of any procurements made by Engineer in support of the Engineering Services under 
this Contract. 
 

ARTICLE 21 
COMPLIANCE WITH LAWS 

 
A. Compliance.  Engineer shall comply with all applicable federal, state and local 

laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court, 
or administrative bodies or tribunals in any manner affecting the performance of this Contract, 
including without limitation, minimum/maximum salary and wage statutes and regulations, and 
licensing laws and regulations. Engineer shall furnish County with satisfactory proof of his/her/its 
compliance. 
 

Engineer shall further obtain all permits and licenses required in the performance of the 
Engineering Services contracted for herein. 

 
B. Taxes.  Engineer will pay all taxes, if any, required by law arising by virtue of the 

Engineering Services performed hereunder. County is qualified for exemption pursuant to the 
provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act. 

 
County agrees to pay the amount of any sales, value added, use, excise or similar taxes 

applicable to the performance of the Services, if any, or County shall provide Engineer with a 
certificate acceptable to the taxing authorities exempting County from payment of such taxes. 
 

ARTICLE 22 
INDEMNIFICATION 

 
ENGINEER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY AND HOLD 

THE COUNTY HARMLESS FROM AND AGAINST ANY AND ALL LIABILITIES, LOSSES, PENALTIES, 
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED 

TO, REASONABLE ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY 

OR RESULTS FROM A NEGLIGENT ACT, ERROR OR OMISSION, NEGLIGENCE, OR INTENTIONAL TORT 
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COMMITTED BY ENGINEER, ENGINEER’S EMPLOYEES, AGENTS, OR ANY OTHER PERSON OR ENTITY 

UNDER CONTRACT WITH ENGINEER INCLUDING, WITHOUT LIMITATION, ENGINEER’S 

SUBCONSULTANTS, OR ANY OTHER ENTITY OVER WHICH ENGINEER EXERCISES CONTROL.   
 

ENGINEER FURTHER AGREES, TO THE FULLEST EXTENT PERMITTED BY LAW, TO INDEMNIFY 

AND HOLD THE COUNTY HARMLESS FROM ANY AND ALL LIABILITIES, LOSSES, PENALTIES, 
JUDGMENTS, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, INCLUDING, BUT NOT LIMITED 

TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE CAUSED BY OR RESULTS FROM 

ENGINEER’S FAILURE TO PAY ENGINEER’S EMPLOYEES, SUBCONTRACTORS, SUBCONSULTANTS, OR 

SUPPLIERS, IN CONNECTION WITH ANY OF THE WORK PERFORMED OR TO BE PERFORMED UNDER THIS 

CONTRACT BY ENGINEER.   
 

ENGINEER FURTHER AGREES TO INDEMNIFY AND HOLD THE COUNTY HARMLESS FROM ANY 

AND ALL LIABILITIES, LOSSES, PENALTIES, CLAIMS, LAWSUITS, DAMAGES, COSTS AND EXPENSES, 
INCLUDING, BUT NOT LIMITED TO, ATTORNEYS’ FEES, (“LOSSES”) TO THE EXTENT SUCH LOSSES ARE 

CAUSED BY OR RESULTS FROM THE INFRINGEMENT OF ANY INTELLECTUAL PROPERTY ARISING OUT 

OF THE USE OF ANY PLANS, DESIGN, DRAWINGS, OR SPECIFICATIONS FURNISHED BY ENGINEER IN THE 

PERFORMANCE OF THIS CONTRACT. 
 

THE LIMITS OF INSURANCE REQUIRED IN THIS CONTRACT AND/OR THE CONTRACT 

DOCUMENTS SHALL NOT LIMIT ENGINEER’S OBLIGATIONS UNDER THIS SECTION.  THE TERMS AND 

CONDITIONS CONTAINED IN THIS SECTION SHALL SURVIVE THE TERMINATION OF THE CONTRACT 

AND/OR CONTRACT DOCUMENTS OR THE SUSPENSION OF THE WORK HEREUNDER.  TO THE EXTENT 

THAT ANY LIABILITIES, PENALTIES, DEMANDS, CLAIMS, LAWSUITS, LOSSES, DAMAGES, COSTS AND 

EXPENSES ARE CAUSED IN PART BY THE ACTS OF THE COUNTY OR THIRD PARTIES FOR WHOM 

ENGINEER IS NOT LEGALLY LIABLE, ENGINEER’S OBLIGATIONS SHALL BE IN PROPORTION TO 

ENGINEER’S FAULT.  THE OBLIGATIONS HEREIN SHALL ALSO EXTEND TO ANY ACTIONS BY THE 

COUNTY TO ENFORCE THIS INDEMNITY OBLIGATION. 
 

IN THE EVENT THAT CONTRACTORS INITIATE LITIGATION AGAINST THE COUNTY IN WHICH 

THE CONTRACTOR ALLEGES DAMAGES AS A RESULT OF ANY NEGLIGENT ACTS, ERRORS OR OMISSIONS 

OF ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR 

OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, INCLUDING, BUT NOT LIMITED TO, 
DEFECTS, ERRORS, OR OMISSIONS, THEN THE COUNTY SHALL HAVE THE RIGHT TO JOIN ENGINEER IN 

ANY SUCH PROCEEDINGS AT THE COUNTY’S COST.  ENGINEER SHALL ALSO HOLD THE COUNTY 

HARMLESS AND INDEMNIFY THE COUNTY TO THE EXTENT THAT ENGINEER, ANY OF ITS EMPLOYEES, 
AGENTS, SUBCONTRACTORS, SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH 

ENGINEER EXERCISES CONTROL, CAUSED SUCH DAMAGES TO CONTRACTOR, INCLUDING ANY AND 

ALL COSTS AND REASONABLE ATTORNEYS’ FEES INCURRED BY THE COUNTY IN CONNECTION 

WITH THE DEFENSE OF ANY CLAIMS WHERE ENGINEER, ITS EMPLOYEES, AGENTS, SUBCONTRACTORS, 
SUBCONSULTANTS, OR SUPPLIERS, OR OTHER ENTITIES OVER WHICH ENGINEER EXERCISES CONTROL, 
ARE ADJUDICATED AT FAULT. 

 
TO THE FULLEST EXTENT PERMITTED BY LAW, NEITHER PARTY SHALL BE LIABLE TO THE OTHER 

PARTY FOR ANY SPECIAL, PUNITIVE, CONSEQUENTIAL OR INDIRECT DAMAGES RESULTING IN ANY 

WAY FROM THIS AGREEMENT. 
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ARTICLE 23 
ENGINEER’S RESPONSIBILITIES 

 
 Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall 
promptly make necessary revisions or corrections to its work product resulting from errors, 
omissions, or negligent acts, and same shall be done without compensation. County shall 
determine Engineer’s responsibilities for all questions arising from design errors and/or 
omissions, subject to the dispute resolution provisions of Article 33. Engineer shall not be relieved 
of responsibility for subsequent correction of any such errors or omissions in its work product, or 
for clarification of any ambiguities until after the construction phase of the Project has been 
completed. 
 

ARTICLE 24 
ENGINEER’S SEAL 

 
 The responsible engineer shall sign, seal and date all appropriate engineering submissions 
to County in accordance with the Texas Engineering Practice Act and the rules of the State Board 
of Registration for Professional Engineers. 
 
 

ARTICLE 25 
INSURANCE 

 
 Engineer must comply with the following insurance requirements at all times during this 
Contract: 
 

A. Coverage Limits.  Engineer, at Engineer’s sole cost, shall purchase and maintain 
during the entire term while this Contract is in effect the following insurance: 
 

1. Worker's Compensation in accordance with statutory requirements. 
2. Commercial General Liability Insurance with a combined minimum Bodily Injury 

and Property Damage limits of $1,000,000.00 per occurrence and $2,000,000.00 in 
the aggregate.  

3. Business Automobile Liability Insurance for all owned, non-owned, and hired 
vehicles with combined minimum limits for Bodily Injury and Property Damage of 
$1,000,000.00 each accident.  

4. Professional Liability Insurance in the amount of $2,000,000.00 per claim and 
annual aggregate. 
 

B. Additional Insureds; Waiver of Subrogation.  County, its directors, officers and 
employees shall be added as additional insureds under policies listed under (2) and (3) above, and 
on those policies where County, its directors, officers and employees are additional insureds, such 
insurance shall be primary and any insurance maintained by County shall be excess and not 
contribute with it.  Such policies shall also include waivers of subrogation in favor of County. 
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C. Premiums and Deductible.  Engineer shall be responsible for payment of premiums 
for all of the insurance coverages required under this section. Engineer further agrees that for each 
claim, suit or action made against insurance provided hereunder, with respect to all matters for 
which the Engineer is responsible hereunder, Engineer shall be solely responsible for all 
deductibles and self-insured retentions. Any deductibles or self-insured retentions over $200,000 
in the Engineer’s insurance must be declared and approved in writing by County in advance. 

 
D. Commencement of Work.  Engineer shall not commence any field work under 

this Contract until he/she/it has obtained all required insurance and such insurance has been 
approved by County. As further set out below, Engineer shall not allow any 
subcontractor/subconsultant(s) to commence work to be performed in connection with this 
Contract until all required insurance has been obtained and approved and such approval shall not 
be unreasonably withheld. Approval of the insurance by County shall not relieve or decrease the 
liability of Engineer hereunder. 

 
E. Insurance Company Rating.  The required insurance must be written by a 

company approved to do business in the State or Texas with a financial standing of at least an A- 
rating, as reflected in Best’s insurance ratings or by a similar rating system recognized within the 
insurance industry at the time the policy is issued.  

 
F. Certification of Coverage.  Engineer shall furnish County with a certification of 

coverage issued by the insurer. Engineer shall not cause any insurance to be canceled nor permit 
any insurance to lapse. In addition to any other notification requires set forth hereunder, 
Engineer shall also notify County, within twenty-four (24) hours of receipt, of any notices of 
expiration, cancellation, non-renewal, or material change in coverage it receives from its 
insurer. 

 
G. No Arbitration.  It is the intention of the County and agreed to and hereby 

acknowledged by the Engineer, that no provision of this Contract shall be construed to require the 
County to submit to mandatory arbitration in the settlement of any claim, cause of action or dispute, 
except as specifically required in direct connection with an insurance claim or threat of claim under 
an insurance policy required hereunder or as may be required by law or a court of law with 
jurisdiction over the provisions of this Contract. 

 
H. Subcontractor/Subconsultant’s Insurance.  Without limiting any of the other 

obligations or liabilities of Engineer, Engineer shall require each subcontractor/subconsultant 
performing work under this Contract (to the extent a subcontractor/subconsultant is allowed by 
County) to maintain during the term of this Contract, at the subcontractor/subconsultant’s own 
expense, the same stipulated minimum insurance required in this Article, including the required 
provisions and additional policy conditions as shown below in this Article.  Any requests for 
consent to reduce any insurance coverage limits requirements for Engineer’s 
subcontractors/subconsultants must be provided to County in writing and must set forth reasoning 
and justifications for decreasing such coverage limits.  County may, at its sole discretion, consent 
to a reduction in the insurance coverage limits requirements for Engineer’s 
subcontractors/subconsultants; provided, however,  consent by County must be in writing and and 
such consent shall not relieve or decrease the liability of Engineer hereunder.  
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Engineer shall obtain and monitor the certificates of insurance from each 

subcontractor/subconsultant in order to assure compliance with the insurance requirements. 
Engineer must retain the certificates of insurance for the duration of this Contract, and shall have 
the responsibility of enforcing these insurance requirements among its 
subcontractor/subconsultants. County shall be entitled, upon request and without expense, to 
receive copies of these certificates of insurance. 

 
I. Insurance Policy Endorsements.  Each insurance policy shall include the 

following conditions by endorsement to the policy: 
 

1. County shall be notified thirty (30) days prior to the expiration, cancellation, non-
renewal or any material change in coverage, and such notice thereof shall be given 
to County by certified mail, and by email to: 
 

Williamson County Purchasing Department 
100 Wilco Way 
Suite P101 
Georgetown, TX. 78626 
Email:  purchase@wilco.org 
 

With copy to:   
Williamson County Auditor’s Office  
Attn: Contracts Auditor  
901 South Austin Avenue 
Georgetown, Texas 78626 
Email:  contractaudit@wilco.org 

 
2. The policy clause “Other Insurance” shall not apply to any insurance coverage 

currently held by County, to any such future coverage, or to County’s Self-Insured 
Retentions of whatever nature. 

 
J. Cost of Insurance.  The cost of all insurance required herein to be secured and 

maintained by Engineer shall be borne solely by Engineer, with certificates of insurance 
evidencing such minimum coverage in force to be filed with County. Such Certificates of 
Insurance are evidenced as Exhibit F herein entitled “Certificates of Insurance.” 

 
ARTICLE 26 

COPYRIGHTS 
 
 County shall have the royalty-free, nonexclusive and irrevocable right to reproduce, 
publish or otherwise use, and to authorize others to use, any reports developed by Engineer for 
governmental purposes. 
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ARTICLE 27 
SUCCESSORS AND ASSIGNS 

 
 This Contract shall be binding upon and inure to the benefit of the parties hereto, their 
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer 
any interest in this Contract, in whole or in part, by operation of law or otherwise, without 
obtaining the prior written consent of County. 

 
ARTICLE 28 

SEVERABILITY 
 
 In the event any one or more of the provisions contained in this Contract shall for any 
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality 
or unenforceability shall not affect any other provision thereof and this Contract shall be construed 
as if such invalid, illegal or unenforceable provision had never been contained herein. 
 

ARTICLE 29 
PRIOR AGREEMENTS SUPERSEDED 

 
 This Contract constitutes the sole agreement of the parties hereto, and supersedes any prior 
understandings or written or oral contracts between the parties respecting the subject matter 
defined herein. This Contract may only be amended or supplemented by mutual agreement of the 
parties hereto in writing. 

 
ARTICLE 30 

ENGINEER’S ACCOUNTING RECORDS 
 
 Engineer agrees to maintain, for a period of three (3) years after final payment under this 
Contract, detailed records identifying each individual performing the Engineering Services, the 
date or dates the services were performed, the applicable hourly rates, the total amount billed for 
each individual and the total amount billed for all persons, records of reimbursable costs and 
expenses of other providers and provide such other details as may be requested by the County 
Auditor for verification purposes. Engineer agrees that County or its duly authorized 
representatives shall, until the expiration of three (3) years after final payment under this Contract, 
have access to and the right to examine and photocopy any and all books, documents, papers and 
records of Engineer which are directly pertinent to the services to be performed under this Contract 
for the purposes of making audits, examinations, excerpts, and transcriptions.  Engineer further 
agrees that County shall have access during normal working hours to all necessary Engineer 
facilities and shall be provided adequate and appropriate work space in order to conduct audits in 
compliance with the provisions of this section.  County shall give Engineer reasonable advance 
notice of intended audits. 
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ARTICLE 31 
NOTICES 

 
 All notices to either party by the other required under this Contract shall be personally 
delivered or mailed to such party at the following respective addresses: 
 

County: Williamson County Judge 
 710 Main Street, Suite 101 
 Georgetown, Texas 78626 

 
 
  With copy to:  Williamson County Road Bond Program Manager  

Attn: Christen Eschberger 
HNTB Corporation 
101 E. Old Settlers Blvd., Suite 225 
Round Rock, Texas 78664 
 

  and to:     
Office of General Counsel 
Williamson County Commissioners Court  
401 W. 6th Street 
Georgetown, Texas 78626 
 

Engineer: WSB LLC 
 Attn: Steve Lindsey 

2700 La Frontera Blvd, Suite 110 
 Round Rock, Texas 78681 

 
ARTICLE 32 

GENERAL PROVISIONS 
 

A. Time is of the Essence.  Subject to Article 3 hereof, Engineer understands and 
agrees that time is of the essence and that any failure of Engineer to complete the Engineering 
Services for each phase of this Contract within the agreed work schedule set out in the applicable 
Work Authorization may constitute a material breach of this Contract. Engineer shall be fully 
responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance 
with the terms of this Contract and the Engineer’s standard of performance as defined herein. 
Where damage is caused to County due to Engineer’s negligent failure to perform County may 
accordingly withhold, to the extent of such damage, Engineer’s payments hereunder without 
waiver of any of County’s additional legal rights or remedies. 

 
B. Force Majeure.  Neither County nor Engineer shall be deemed in violation of this 

Contract if prevented from performing any of their obligations hereunder by reasons for which 
they are not responsible or circumstances beyond their control. However, notice of such 
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impediment or delay in performance must be timely given, and all reasonable efforts undertaken 
to mitigate its effects. 

 
C. Enforcement and Venue.  This Contract shall be enforceable in Georgetown, 

Williamson County, Texas, and if legal action is necessary by either party with respect to the 
enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in 
Williamson County, Texas. This Contract shall be governed by and construed in accordance with 
the laws and court decisions of the State of Texas excluding, however, its choice of law rules. 

 
D. Standard of Performance.  The standard of care for all professional engineering, 

consulting and related services performed or furnished by Engineer and its employees under this 
Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing 
under the same or similar circumstances at the same time and in the same locality. 

 
E.  Opinion of Probable Cost.  Any opinions of probable Project cost or probable 

construction cost provided by Engineer are made on the basis of information available to Engineer 
and on the basis of Engineer’s experience and qualifications and represents its judgment as an 
experienced and qualified professional engineer. However, since Engineer has no control over the 
cost of labor, materials, equipment or services furnished by others, or over the contractor(s’) 
methods of determining prices, or over competitive bidding or market conditions, Engineer does 
not guarantee that proposals, bids or actual Project or construction cost will not vary from opinions 
of probable cost Engineer prepares. 

 
F. Opinions and Determinations.  Where the terms of this Contract provide for 

action to be based upon opinion, judgment, approval, review, or determination of either party 
hereto, such terms are not intended to be and shall never be construed as permitting such opinion, 
judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable. 

 
G. Reports of Accidents.  Within 24 hours after Engineer becomes aware of the 

occurrence of any accident or other event which results in, or might result in, injury to the person 
or property of any third person (other than an employee of the Engineer), whether or not it results 
from or involves any action or failure to act by the Engineer or any employee or agent of the 
Engineer and which arises in any manner from the performance of this Contract, the Engineer 
shall send a written report of such accident or other event to the County, setting forth a full and 
concise statement of the facts pertaining thereto.  The Engineer shall also immediately send the 
County a copy of any summons, subpoena, notice, or other documents served upon the Engineer, 
its agents, employees, or representatives, or received by it or them, in connection with any matter 
before any court arising in any manner from the Engineer’s performance of work under this 
Contract. 

 
H. Gender, Number and Headings.  Words of any gender used in this Contract shall 

be held and construed to include any other gender, and words in the singular number shall be held 
to include the plural, unless the context otherwise requires. The headings and section numbers are 
for convenience only and shall not be considered in interpreting or construing this Contract. 

 
I. Construction.  Each party hereto acknowledges that it and its counsel have 
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reviewed this Contract and that the normal rules of construction are not applicable and there will 
be no presumption that any ambiguities will be resolved against the drafting party in the 
interpretation of this Contract. 

 
J. Independent Contractor Relationship.  Both parties hereto, in the performance 

of this Contract, shall act in an individual capacity and not as agents, employees, partners, joint 
ventures or associates of one another.  The employees or agents of one party shall not be deemed 
or construed to be the employees or agents of the other party for any purposes whatsoever. 

 
K. No Waiver of Immunities.  Nothing in this Contract shall be deemed to waive, 

modify or amend any legal defense available at law or in equity to County, its past or present 
officers, employees, or agents or employees, nor to create any legal rights or claim on behalf of 
any third party.  County does not waive, modify, or alter to any extent whatsoever the availability 
of the defense of governmental immunity under the laws of the State of Texas and of the United 
States. 

 
L. Texas Public Information Act.    To the extent, if any, that any provision in this 

Contract is in conflict with Tex. Gov’t Code 552.001 et seq., as amended (the “Public Information 
Act”), the same shall be of no force or effect.  Furthermore, it is expressly understood and agreed 
that County, its officers and employees may request advice, decisions and opinions of the Attorney 
General of the State of Texas in regard to the application of the Public Information Act to any 
items or data furnished to County as to whether or not the same are available to the public.  It is 
further understood that County’s officers and employees shall have the right to rely on the advice, 
decisions and opinions of the Attorney General, and that County, its officers and employees shall 
have no liability or obligation to any party hereto for the disclosure to the public, or to any person 
or persons, of any items or data furnished to County by a party hereto, in reliance of any advice, 
decision or opinion of the Attorney General of the State of Texas. 

 
M. Governing Terms and Conditions.  If there is an irreconcilable conflict between 

the terms and conditions set forth in this Contract or any Contract Amendment and the terms and 
conditions set forth in any Exhibit, Appendix, Work Authorization or Supplemental Work 
Authorization to this Contract, the terms and conditions set forth in this Contract or any Contract 
Amendment shall control over the terms and conditions set forth in any Exhibit, Appendix, Work 
Authorization or Supplemental Work Authorization to this Contract. 

 
N. Meaning of Day.  For purposes of this Contract, all references to a “day” or “days” 

shall mean a calendar day or calendar days. 
 
O. Appropriation of Funds by County.  County believes it has sufficient funds 

currently available and authorized for expenditure to finance the costs of this Contract.  Engineer 
understands and agrees that County’s payment of amounts under this Contract is contingent on 
the County receiving appropriations or other expenditure authority sufficient to allow the County, 
in the exercise of reasonable administrative discretion, to continue to make payments under this 
Contract.  It is further understood and agreed by Engineer that County shall have the right to 
terminate this Contract at the end of any County fiscal year if the governing body of County does 
not appropriate sufficient funds as determined by County’s budget for the fiscal year in question.  
County may effect such termination by giving written notice of termination to Engineer. 
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ARTICLE 33 
DISPUTE RESOLUTION 

 
 Except as otherwise specifically set forth herein, County and Engineer shall work 
together in good faith to resolve any controversy, dispute or claim between them which arises out 
of or relates to this Contract, whether stated in tort, contract, statute, claim for benefits, bad faith, 
professional liability or otherwise ("Claim").  If the parties are unable to resolve the Claim within 
thirty (30) days following the date in which one party sent written notice of the Claim to the other 
party, and if a party wishes to pursue the Claim, such Claim shall be addressed through non-binding 
mediation. A single mediator engaged in the practice of law, who is knowledgeable about subject 
matter of this Contract, shall be selected by agreement of the parties and serve as the mediator.  
Any mediation under this Contract shall be conducted in Williamson County, Texas.  The 
mediator’s fees shall be borne equally between the parties. Such non-binding mediation is a 
condition precedent to seeking redress in a court of competent jurisdiction, but this provision shall 
not preclude either party from filing a lawsuit in a court of competent jurisdiction prior to 
completing a mediation if necessary to preserve the statute of limitations, in which case such 
lawsuit shall be stayed pending completion of the mediation process contemplated herein.  This 
provision shall survive the termination of the Contract. 

  
ARTICLE 34 

EQUAL OPPORTUNITY IN EMPLOYMENT 
 

During the performance of this Contract and to the extent the Project is a federally funded 
project, Engineer, for itself, its assignees and successors in interest agrees as follows: 

A. Compliance with Regulations. The Engineer shall comply with the Regulations 
relative to nondiscrimination in Federally assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from 
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this Contract. 

 
B. Nondiscrimination. The Engineer, with regard to the work performed by it during 

the Contract, shall not discriminate on the grounds of race, color, or national origin in the selection 
and retention of subcontractors/subconsultants, including procurements of materials and leases of 
equipment. The Engineer shall not participate either directly or indirectly in the discrimination 
prohibited by section 21.5 of the Regulations, including employment practices when the contract 
covers a program set forth in Appendix B of the Regulations. 

 
C. Solicitations for Subcontracts, Including Procurements of Materials and 

Equipment. In all solicitations either by competitive bidding or negotiation made by the Engineer 
for work to be performed under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor/subconsultant or supplier shall be notified by the Engineer 
of the Engineer's obligations under this Contract and the Regulations relative to nondiscrimination 
on the grounds of race, color, or national origin. 
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D. Information and Reports. The Engineer shall provide all information and reports 

required by the Regulations or directives issued pursuant thereto, and shall permit access to its 
books, records, accounts, other sources of information, and its facilities as may be determined by 
the County (referred to in this Article as the “Recipient”) or the Texas Department of 
Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of 
another who fails or refuses to furnish this information the Engineer shall so certify to the 
Recipient, or the Texas Department of Transportation as appropriate, and shall set forth what 
efforts it has made to obtain the information. 

 
E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance with 

the nondiscrimination provisions of this contract, the Recipient shall impose such contract 
sanctions as it or the Texas Department of Transportation may determine to be appropriate, 
including, but not limited to: 

 
1. withholding of payments to the Engineer under the contract until the 

Engineer complies, and/or; 
2.  cancellation, termination or suspension of the Contract, in whole or in part. 

 
F. Incorporation of Provisions. The Engineer shall include the provisions of 

Subsections (A) through (F) above in every subcontract, including procurements of materials and 
leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The 
Engineer shall take such action with respect to any subcontract or procurement as the Recipient or 
the Texas Department of Transportation may direct as a means of enforcing such provisions 
including sanctions for non-compliance: Provided, however, that, in the event a contractor 
becomes involved in, or is threatened with, litigation with a subcontractor/subconsultant or 
supplier as a result of such direction, the Engineer may request the Recipient to enter into such 
litigation to protect the interests of the Recipient, and, in addition, the Engineer may request the 
United States to enter into such litigation to protect the interests of the United States. 

 
SIGNATORY WARRANTY 

 
 The undersigned signatory for Engineer hereby represents and warrants that the signatory 
is an officer of the organization for which he/she has executed this Contract and that he/she has 
full and complete authority to enter into this Contract on behalf of the firm. The above-stated 
representations and warranties are made for the purpose of inducing County to enter into this 
Contract. 
 
 IN WITNESS WHEREOF, County has caused this Contract to be signed in its name by 
its duly authorized County Judge, as has Engineer, signing by and through its duly authorized 
representative(s), thereby binding the parties hereto, their successors, assigns and representatives 
for the faithful and full performance of the terms and provisions hereof, to be effective as of the 
date of the last party’s execution below.  NO OFFICIAL, EMPLOYEE, AGENT, OR 
REPRESENTATIVE OF THE COUNTY HAS ANY AUTHORITY, EITHER EXPRESS OR 
IMPLIED, TO AMEND, TERMINATE OR MODIFY THIS CONTRACT, EXCEPT 



PURSUANT TO SUCH EXPRESS AUTHORITY AS MAY BE GRANTED BY THE 

WILLIAMSON COUNTY COMMISSIONERS COURT. 

COUNTY 

WILLIAMSON COUNTY, TEXAS 

By: 

Printed Name: Bill Gravell Jr., County Judge 

Title: As Presiding Officer of the Williamson 

County Commissioners Court 

Date: , 20 

ENGINEER 

WSB LLC 

By: Meer Andie Z 

Printed Name: Steven Lindsey, P 

Title: Director of Transportation 

Date: _ February 20, 2024 
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ceschberger
Approved



Engineering Services Contract – Williamson County Road Bond Program (122123)    
 

LIST OF EXHIBITS ATTACHED 
 

 
(1) Exhibit A                Debarment Certification 
 
(2) Exhibit B                Engineering Services 
 
(3) Exhibit C                Work Authorization 
 
(4) Exhibit D                Rate Schedule 
 
(5) Exhibit E    Williamson County Vendor Reimbursement Policy 
 
(6) Exhibit F                 Certificates of Insurance







 

EXHIBIT B 
 

ENGINEERING SERVICES 
 

General Work Description: Provide engineering services and planning to develop IH 35 at Inner 
Loop Interchange (intersection of SE Inner Loop and I-35)  Planning & Design. 
 
The Engineer may perform any or all of the following tasks listed below, as described in detail in 
each Work Authorization: 
 

TASK 1 – PROJECT MANAGEMENT  

TASK 2 – ROUTE AND DESIGN STUDIES  

TASK 3 – PUBLIC INVOLVEMENT 

TASK 4 – TRAFFIC EVALUATION AND PROJECTIONS 

TASK 5 – SURVEYING  

TASK 6 – RIGHT-OF-WAY (ROW) MAPPING 

TASK 7 – SCHEMATIC DEVELOPMENT 

TASK 8 – DRAINAGE STUDY 

TASK 9 – ENVIRONMENTAL STUDIES & DOCUMENTS  

TASK 10 – GEOTECHNICAL SERVICES 

TASK 11 – PLANS, SPECIFICATIONS AND ESTIMATE (PS&E) 

TASK 12 – BIDDING PHASE SERVICES  

TASK 13 – CONSTRUCTION PHASE SERVICES 
 
 
 
 
 
 
 
 
 
 
 
 



 

EXHIBIT C 
 

WORK AUTHORIZATION 
 

(To Be Completed and Executed After Contract Execution) 
 

WORK AUTHORIZATION NO. ______ 
PROJECT:  _______________________ 

 
This Work Authorization is made pursuant to the terms and conditions of the Williamson County 
Contract for Engineering Services, being dated ______________ ____, 20____ and entered into 
by and between Williamson County, Texas, a political subdivision of the State of Texas, (the 
"County") and ____________________________ (the "Engineer"). 
 
Part1. The Engineer will provide the following Engineering Services set forth in Attachment “B” 
of this Work Authorization. 
 
Part 2. The maximum amount payable for services under this Work Authorization without 
modification is ______________.   
 
Part 3.  Payment to the Engineer for the services established under this Work Authorization shall 
be made in accordance with the Contract. 
 
Part 4.  This Work Authorization shall become effective on the date of final acceptance and full 
execution of the parties hereto and shall terminate on ___________ ____, 20_____.  The 
Engineering Services set forth in Attachment “B” of this Work Authorization shall be fully 
completed on or before said date unless extended by a Supplemental Work Authorization.   
 
Part 5.  This Work Authorization does not waive the parties’ responsibilities and obligations 
provided under the Contract. 
 
Part 6.  County believes it has sufficient funds currently available and authorized for expenditure 
to finance the costs of this Work Authorization.  Engineer understands and agrees that County’s 
payment of amounts under this Work Authorization is contingent on the County receiving 
appropriations or other expenditure authority sufficient to allow the County, in the exercise of 
reasonable administrative discretion, to continue to make payments under this Contract.  It is 
further understood and agreed by Engineer that County shall have the right to terminate this 
Contract at the end of any County fiscal year if the governing body of County does not appropriate 
sufficient funds as determined by County’s budget for the fiscal year in question.  County may 
effect such termination by giving written notice of termination to Engineer. 
 
Part 7.  This Work Authorization is hereby accepted and acknowledged below. 
  



 

 

 

 

EXECUTED this ____ day of _______________, 20___. 

ENGINEER:      COUNTY: 

_____________________________   Williamson County, Texas 

By:__________________________   By:____________________________ 
               Signature       Signature 
 
     __________________________          ____________________________ 
    Printed Name      Printed Name 
      
__________________________          _____________________________ 
 Title        Title 
 

 

LIST OF ATTACHMENTS 

 

Attachment A - Services to be Provided by County 

 

Attachment B - Services to be Provided by Engineer 

 

Attachment C - Work Schedule 

 

Attachment D - Fee Schedule



 

EXHIBIT D 
 

RATE SCHEDULE 
 

 
See Attached Exhibit D Rate Tables 
 
CPI Rate Adjustments: Rates shall remain firm for the initial first year of the Contract and such 
rates shall be deemed the “Initial Base Rates.”  Engineer may request rate adjustments, in writing, 
at least thirty (30) days prior to each annual anniversary date of the Contract. Upon County’s 
receipt of a rate adjustment request, County will prepare a Contract Amendment setting forth the 
CPI rate adjustments and will provide such Contract Amendment to Engineer for its execution. 
Rate adjustments will take effect on the later of (1) one year after the Contract execution date or 
(2) the first (1st) day following the parties’ complete execution of a Contract Amendment.  Such 
rates shall remain in effect until the later of (1) the next annual anniversary date of the Contract; 
or (2) the date of the parties’ complete execution of a new Contract Amendment that set forth 
adjustments to the prior rates.  Any new rate adjustments will not become effective until a Contract 
Amendment is fully executed by the parties and no retroactive rate adjustments will be allowed.   
 
Price adjustments will be made in accordance with changes in the U.S. Department of Labor 
Consumer Price Index (CPI-U) for All Urban Consumers, All Items, South Region (Base 1982-
84 = 100). 
 
The rate adjustment will be determined by multiplying the Initial Base Rates by a fraction, the 
numerator of which is the index number for most recently released index and the denominator of 
which is the index number for the first month of the Contract (the index number for the month in 
which the Agreement was originally executed).  If the products are greater than the Initial Base 
Rates, County will pay the greater amounts as the rates during the successive year until the next 
rate adjustment.  Rates for each successive year will never be less than the Initial Base Rates.



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

Principal/Sr. Advisor 410.00$                             
Sr. Project Manager 370.00$                             
Project Manager 350.00$                             
Deputy Project Manager 340.00$                             
Sr. Engineer II 335.00$                             
Sr. Engineer I 275.00$                             
Project Engineer 230.00$                             
Design Engineer II 210.00$                             
Design Engineer I 180.00$                             
Graduate Engineer II 145.00$                             
Graduate Engineer I 120.00$                             
Intern 80.00$                               
Sr. Engineer Tech 200.00$                             
Engineer Tech 150.00$                             
Jr. Engineer Tech 105.00$                             
Sr. CADD/GIS Operator 175.00$                             
CADD/GIS Operator 125.00$                             
Jr. CADD/GIS Operator 90.00$                               
Sr. Environmental/Transportation Planner 275.00$                             
Environmental/Transportation Planner 185.00$                             
Jr. Environmental/Transportation Planner 130.00$                             
Sr. Environmental Specialist 170.00$                             
Environmental Specialist 140.00$                             
Jr. Environmental Specialist 100.00$                             
Field Technician 80.00$                               
Sr. Scheduler 230.00$                             
Scheduler 175.00$                             
Project Analyst 130.00$                             
Admin/Clerical 110.00$                             

WSB LLC
IH 35 at Inner Loop



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

Project Manager 290.00$                            
Sr. QC Reviewer 290.00$                            
Senior Project Engineer 230.00$                            
Project Engineer 195.00$                            
Design Engineer 160.00$                            
EIT 140.00$                            
Sr Engineer Technician 170.00$                            
CADD Operator 130.00$                            
Admin/Clerical 80.00$                               
Sr. Drainage Engineer 230.00$                            

CLGann, LLC
IH 35 at Inner Loop



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

Project Principal 335.00$                            
Senior Technical Advisor 300.00$                            
Sr Project Manager 260.00$                            
Sr Structural QA/QC Manager 255.00$                            
Sr Structural Engineer 250.00$                            
Sr Drainage Engineer 245.00$                            
Sr Roadway Engineer 245.00$                            
Project Manager 200.00$                            
Structural Engineer 165.00$                            
Project Engineer 140.00$                            
Design Engineer 135.00$                            
Structural Designer (EIT) 125.00$                            
EIT 110.00$                            
Sr Engineer Technician 150.00$                            
Senior CAD Technician 105.00$                            
CAD Technician 95.00$                               
Admin/Clerical 90.00$                               

Hardesty & Hanover, LLC
IH 35 at Inner Loop



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

Subject Matter Expert IV 293.00$                            
Subject Matter Expert III 268.00$                            
Subject Matter Expert II 242.00$                            
Subject Matter Expert I 230.00$                            
Specialist XII 226.00$                            
Specialist XI 207.00$                            
Specialist X 189.00$                            
Specialist IX 169.00$                            
Specialist VIII 158.00$                            
Specialist VII 147.00$                            
Specialist VI 137.00$                            
Specialist V 123.00$                            
Specialist IV 114.00$                            
Specialist III 104.00$                            
Specialist II 91.00$                               
Specialist I 77.00$                               

SWCA Environmental Consultants
IH 35 at Inner Loop



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

Administrative Specialist I (4-8 yrs) 98.96$                            
Administrative Specialist II (8-12 yrs) 120.26$                          
Administrative Supervisor II (8-12 yrs) 129.37$                          
CADD Technician III (10-15 yrs) 138.72$                          
Supervisory CADD III (12-15 yrs) 145.44$                          
Supervisory CADD IV (15-20 yrs) 168.05$                          
Engineering Technician I (1-5 yrs) 89.52$                            
Engineering Technician II (5-10 yrs) 109.28$                          
Engineering Technician III (10-15 yrs) 138.72$                          
Engineering Associate I (0-5 yrs) 109.04$                          
Engineering Associate II (5-10 yrs) 116.27$                          
Engineer in Training I (0-5 yrs) 111.97$                          
Engineer in Training II (5-10 yrs) 124.17$                          
Professional Engineer I (4-8 yrs) 148.95$                          
Professional Engineer II (8 -10 yrs) 169.38$                          
Professional Engineer III (10-15 yrs) 199.79$                          
Professional Engineer IV (15-20 yrs) 234.87$                          
Professional Engineer V (20-25 yrs) 283.23$                          
Professional Engineer VI (25+ yrs) 317.76$                          
Supervisory Engineer II (10-12 yrs) 253.14$                          
Supervisory Engineer III (12-15 yrs) 272.36$                          
Supervisory Engineer IV (15-20 yrs) 290.52$                          
Managing Engineer III (12-15 yrs) 287.49$                          
Managing Engineer IV (15-20 yrs) 313.91$                          
Managing Engineer V (20-25 yrs) 334.40$                          

IEA, Inc.
IH 35 at Inner Loop



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

Survey Project Manager 221.00$                            
Project Surveyor 168.00$                            
Senior Survey Technician 155.00$                            
2-Person Survey Crew 221.00$                            
Field Coordinator 165.00$                            
Admin/Clerical 99.00$                               

DIRECT EXPENSES
GPS 60.00$                               
Terrestrial Laser Scanner 125.00$                            

SurvWest, LLC
IH 35 at Inner Loop



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

SURVEY OFFICE PERSONNEL RATES:
Principal/Department Manager 300.00$                             
Senior Project Manager 250.00$                             
Project Manager 205.00$                             
Staff Surveyor 190.00$                             
Phase Manager 170.00$                             
Project Coordinator 150.00$                             
Senior Survey Technician 135.00$                             
Survey Technician 120.00$                             
Project Specialist 125.00$                             
Administration / Clerical Support 105.00$                             
SURVEY FIELD CREW RATES:
One (1) Person Survey Field Crew 135.00$                             
Two (2) Person Survey Field Crew 185.00$                             
Three (3) Person Survey Field Crew 260.00$                             
Field Coordinator 140.00$                             
Field Ops Manager 195.00$                             
Additional Rodperson, Chainperson or Flagperson 80.00$                               
GEOSPATIAL OFFICE PERSONNEL RATES:
Director/Operations Manager                                                                                360.00$                             
Senior Project Manager                                                                                  275.00$                             
Acquisition Manager                                                                                           240.00$                             
Project Manager                                                                                               210.00$                             
Aircraft Pilot                                                                                                              205.00$                             
Two (2) Person UAS Crew – Unmanned Pilot & Observer                                 235.00$                             
Three (3) Person UAS Crew – Unmanned Pilot & 2 Observers                          365.00$                             
Photogrammetrist / Project Lead /sensor operator (Tech3)                              135.00$                             
Acquisition / Calibration / Aerial Triangulation Technician (Tech2)                  120.00$                             
LiDAR / Photogrammetry Technician (Tech1)                                                      105.00$                             
SURVEY EQUIPMENT RATES:
GPS Receiver 10.00$                               
ATV 25.00$                               
SX-10 35.00$                               
Digital Level 5.00$                                 
Aluminum Boat 15.00$                               
VM810 Survey 5.75$                                 
RD8100 Survey 11.25$                               
SPAR 300 Kit 5.00$                                 
Weather Station 6.00$                                 
Tier 1 HDS Scanner (BLK360 & Faro) 33.00$                               
Robotic Total Station S-7 20.00$                               
Robotic Total Station S-9 20.00$                               

Surveying And Mapping, LLC
IH 35 at Inner Loop



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

Surveying And Mapping, LLC
IH 35 at Inner Loop

GEOSPATIAL EQUIPMENT RATES:
Riegl VQ 1560I or 1560II LiDAR System 1,300.00$                          
Riegl VQ 480II or 780I LiDAR System 10,000.00$                       
Mobile Mapping System, includes 360° Camera System (Equipment Only) 1,000.00$                          
Mobile Mapping Equipment Stand-by Fee (Equipment Only)                            200.00$                             
HDS Laser Scanner                                                                                                      100.00$                             
High Rail Equipped Vehicle                                                                                        10.00$                               
Oblique HD Camera System 30.00$                               
Video Camera System – Manned Aircraft                                                                5.00$                                 
360° Camera System – Terrestrial or Marine Stand Alone                                    100.00$                             
Helicopter (Turbine Engine Powered)                                                                       1,450.00$                          
Helicopter (Reciprocal Engine Powered)                                                                  850.00$                             
Fixed Wing Twin Engine piston                                                                                   1,300.00$                          
Fixed Wing Single Engine (piston)                                                                               750.00$                             
Fixed wing single engine turbine                                                                                 1,400.00$                          
M600 or equivalent multirotor Unmanned Aerial System 750.00$                             
GPS Receiver (Unmanned)                                                                                            10.00$                               
Geospatial Work Station                                                                                               15.00$                               
Digital Imagery Processing (each) 32.00$                               
Aerial Photography Flight Crew (Fixed Wing Aircraft)   205.00$                             
LiDAR Flight Crew Fixed Wing Aircraft (Includes Pilot and LiDAR Operator) 120.00$                             
Helicopter Flight Crew (Includes Pilot and LiDAR Operator) 325.00$                             
AP Transit Miles (per mile) 12.00$                               
AP Project Flight Miles (per mile) 32.00$                               
AP ABGPS Processing (per project) 3,000.00$                          
FWAL Transit Miles (per mile) 12.00$                               
FWAL Project Flight Miles (per mile) 32.00$                               
B&W Processing (film, development, scanning) (each) 10.00$                               
CIR Processing (film, development, scanning) (each) 10.00$                               
Color Processing (Film, development, scanning) (each) 15.00$                               
Digital Image Processing (each) 27.00$                               
DIRECT EXPENSES
Primary Control Monuments (each) 90.00$                               
Ground Target (each) 20.00$                               



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

Project Manager 275.00$                            
Quality Manager 250.00$                            
Engineer (Senior) 240.00$                            
Engineer (Geotechnical) 220.00$                            
Engineer (Project) 210.00$                            
Engineer (Design) 195.00$                            
Engineer-In-Training 135.00$                            
Engineer Technician - Senior 145.00$                            
Engineer Technician 100.00$                            
Inspector 130.00$                            
CADD Operator 105.00$                            
Administrative/Clerical 95.00$                              

DIRECT EXPENSES
Construction Truck 4x4 (per day) 100.00$                            
GEOTECHNICAL FIELD SERVICES
Mobilization (Drill Rig and Crew) $500.00/Day
Stand-By Time $220.00/Hr
Texas Cone Penetration Test (Tex-132) $7.00/Ea.
Soil Boring / Solid Stem $45.00/Lf
Soil Boring / Hollow Stem $45.00/Lf
Soil Boring / Mud Rotary $45.00/Lf
Mileage (Logger-Soil Tech) Current IRS Rate
Support Truck (Dodge 3500 flat bed w/ 500 gallon water tank, diesel tank and tools) $2.00/Mi.
SOIL TESTING
Preparing Soil and Flexible Base Materials for Testing - Tex-101-E $90.00/Ea.
Moisture Content Determination - ASTM D2216/Tex-103-E $25.00/Ea.
Determination of Liquid Limit of Soils - Tex-104-E $55.00/Ea.
Determination of Plastic Limit of Soils - Tex-105-E $55.00/Ea.
Determination of Plasticity Index of Soils – Tex-106-E $55.00/Ea.
Atterberg Limits of Soils - ASTM D 4318 $145.00/Ea.
Bar Linear Shrinkage of Soils - Tex-107-E $55.00/Ea.
Particle Size Analysis of Soils (Gradation) - ASTM D 422/Tex-110-E $95.00/Ea.
Material Finer #200 Sieve - ASTM D 1140/Tex-111-E $65.00/Ea.
Lime Series Testing (PI Relation) - Tex-112-E $245.00/Ea.
Lime Series Testing (pH Relation) - Tex-121-E (Part III) $420.00/Ea.
Moisture-Density Relationship (TxDOT) - Tex-113-E /Tex-114-E $245.00/Ea.
Standard Proctor - ASTM D 698 $245.00/Ea.
Modified Proctor - ASTM D 1557 $245.00/Ea.
Field Density Test (Nuclear) (Equipment charge) - ASTM D 6938/Tex-115-E $25.00/Ea.
Determination of Soil pH - Tex-128-E $80.00/Ea.
Soil-Lime Testing - Tex-121-E (Part I) $195.00/Ea.
Resistivity of Soils - Tex-129-E $130.00/Ea.
Sulfate Content of Soils - Tex-145-E $105.00/Ea.

B2Z Engineering, LLC
IH 35 at Inner Loop



RATE SCHEDULE
IN PSA

EXHIBIT D
(per hour)

B2Z Engineering, LLC
IH 35 at Inner Loop

Organic Content of Soils – Tex-148-E $70.00/Ea.
Texas Wet Ball Mill (Material Quality) - Tex-116-E $275.00/Ea.
Triaxial Compression (Dist. Soil & Base) - Tex-117-E $2,400.00/Ea.
Unconfined Compression-Soil - ASTM D 2166 $75.00/Ea.
Uniaxial Compression-Rock - ASTM D 7012 $85.00/Ea.
Consolidation Test - ASTM D 2435 $650.00/Ea.
Pulverization Gradation – Tex-101-E (Part III) $150.00/Ea.
Mechanical Grain Analysis ASTM D 6913 $150.00/Ea.
Organic Content Determination (Ignition) ASTM D 2974 $80.00/Ea.
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EXHIBIT E 

 

Williamson County 
 Vendor Reimbursement Policy 

 

The purpose of this Williamson County Vendor Reimbursement Policy (“Policy”) is to provide clear 
guidelines to vendors on Williamson County’s expectations and requirements regarding allowable 
reimbursable expenditures and required backup. The Policy will also minimize conflicts related to 
invoice payments and define non-reimbursable items. This Policy is considered a guideline and is not a 
contract. 

 
This Policy may be altered, deleted or amended, at any time and without prior notice to vendors, by action 
of the Williamson County Commissioners Court. Unenforceable provisions of this Policy, as imposed 
by applicable law, regulations, or judicial decisions, shall be deemed to be deleted. Any revisions to this 
Policy will be distributed to all current vendors doing business with the County. 

 
1. Invoices and Affidavits 

1.1 Invoices must adequately describe the goods or services provided to County and include all 
required backup (i.e., reimbursable expenses, mileage log, timesheets, receipts detailing 
expenses incurred etc.) that is in a form acceptable to the Williamson County Auditor. 
Invoices that do not adequately describe the goods or services provided to County or contain 
backup that is satisfactory to the Williamson County Auditor will be returned to vendor for 
revisions and the provision above relating to invoice errors resolved in favor of the County 
shall control as to the required actions of vendor and when such invoice must be paid by the 
County. 

1.2 In the event an invoice includes charges based upon hourly billing rates for services or any 
other rates based upon the amount of time worked by an individual or individuals in 
performing services, whether the charges are being billed directly to the County or whether 
they are the basis of invoices from subcontractors for which the vendor seeks reimbursement 
from the County, the charges shall be accompanied by an affidavit signed by an officer or 
principal of the vendor certifying that the work was performed, it was authorized by the 
County and that all information contained in the invoice that is being submitted is true and 
correct. 

1.3 Upon County’s request, vendor must submit all bills paid affidavits wherein vendor must 
swear and affirm that vendor has paid each of its subcontractors, laborers, suppliers and 
material in full for all labor and materials provided to vendor for or in connection with 
services and work performed for County and, further, vendor must swear and affirm that 
vendor is not aware of any unpaid bills, claims, demands, or causes of action by any of its 
subcontractors, laborers, suppliers, or material for or in connection with the furnishing of 
labor or materials, or both, for services and work performed for County. 

 
2. Travel Reimbursement 

2.1 The County will only cover costs associated with travel for vendors outside a 45-mile radius 
from the Williamson County Courthouse, 710 Main Street, Georgetown, Texas 78626. 

2.2 The County will only cover costs associated with travel as documented work for County. If 
a vendor is also doing business for another client, the travel costs must be split in proportion 
to the amount of work actually performed for the County and the other client. The only 



 

allowable travel expense will be for the specific days worked for Williamson County. 

2.3 No advance payments will be made to vendor for travel expenditures. The travel expenditure 
may only be reimbursed after the expenditure/trip has already occurred and vendor has 
provided the Williamson County Auditor with all necessary and required backup. 

2.4 Vendors must submit all travel reimbursement requests on each employee in full. 
Specifically, a travel reimbursement request must include all related travel reimbursement 
expenses relating to a particular trip for which vendor seeks reimbursement. Partial travel 
reimbursement requests will not be accepted (i.e., vendor should not submit hotel and 
mileage one month then the next month submit rental car and airfare). If the travel 
reimbursement appears incomplete, the invoice will be sent back to the vendor to be 
submitted when all information is ready to submit in full. 

2.5 Reimbursement for transportation costs will be at the most reasonable means of 
transportation (i.e.: airline costs will be reimbursed for coach rate, rental car costs will only 
be reimbursed if rental car travel was most reasonable means of travel as compared to travel 
by air). 

2.6 The County will not be responsible for, nor will the County reimburse additional charges 
due to personal preference or personal convenience of individual traveling. 

2.7 The County will not reimburse airfare costs if airfare costs were higher than costs of mileage 
reimbursement. 

2.8 Additional expenses associated with travel that is extended to save costs (i.e., Saturday night 
stay) may be reimbursed if costs of airfare would be less than the cost of additional expenses 
(lodging, meals, car rental, mileage) if the trip had not been extended. Documentation 
satisfactory to the Williamson County Auditor will be required to justify expenditure. 

2.9 County will only reimburse travel expense to necessary personnel of the vendor (i.e., no 
spouse, friends or family members). 

2.10 Except as otherwise set forth herein, a vendor must provide a paid receipt for all expenses. 
If a receipt cannot be obtained, a written sworn statement of the expense from the vendor 
may be substituted for the receipt. 

2.11 Sales tax for meals and hotel stays are the only sales taxes that will be reimbursed. Sales 
tax on goods purchased will not be reimbursed. A sales tax exemption form is available 
from the Williamson County Auditor’s Office upon request. 

2.12 The County will not pay for any late charges on reimbursable items. It is the responsibility 
of the vendor to pay the invoice first and seek reimbursement from the County. 

 
3. Meals 

3.1 Meal reimbursements are limited to a maximum of $59.00 per day on overnight travel. On 
day travel (travel that does not require an overnight stay), meal reimbursements are limited 
to a maximum of $25.00 per day. The travel must be outside the Williamson County 
Courthouse, 710 Main Street, Georgetown, Texas 78626 by a 45-mile radius. 

3.2 Receipts are required on meal reimbursement amounts up to the maximum per day amount 
stated for overnight or day travel. If receipts are not presented, the vendor can request per 
diem (per diem limits refer to 3.2). However, a vendor cannot combine per diem and meal 
receipts. Only one method shall be allowed. 

3.3 Meals are reimbursable only to vendors who do not have necessary personnel located within 
a 45-mile radius of the Williamson County Courthouse, 710 Main Street, Georgetown, Texas 
78626, who are capable of carrying the vendor’s obligations to the County. Meals will not 
be reimbursed to vendors who are located within a 45-mile radius of the Williamson County 
Courthouse. 

3.4 County will not reimburse for alcoholic beverages. 



 

3.5 Tips are reimbursable but must be reasonable to limitation of meal allowance 
3.6 No meals purchased for entertainment purposes will be allowed. 
3.7 Meal reimbursement must be substantiated with a hotel receipt. 

4. Lodging 
4.1 Hotel accommodations require an itemized hotel folio as a receipt. The lodging receipt 

should include name of the motel/hotel, number of occupant(s), goods or services for each 
individual charge (room rental, food, tax, etc.) and the name of the occupant(s). Credit card 
receipts or any other form of receipt are not acceptable. 

4.2 Vendors will be reimbursed for a single room rate charge plus any applicable tax. If a single 
room is not available, the vendor must provide documentation to prove that a single room 
was not available in order to justify the expense over and above the single room rate. A 
vendor may also be required to provide additional documentation if a particular room rate 
appears to be excessive. 

4.3 Personal telephone charges, whether local or long distance, will not be reimbursed. 
 

5. Airfare 
5.1 The County will only reimburse up to a coach price fare for air travel. 
5.2 The County will exclude any additional charges due to personal preference or personal 

convenience of the individual traveling (i.e., seat preference charges, airline upgrades, etc. 
will not be an allowable reimbursement) 

5.3 Air travel expenses must be supported with receipt copy of an airline ticket or an itinerary 
with actual ticket price paid. If tickets are purchased through a website, vendor must submit 
a copy of the webpage showing the ticket price if no paper ticket was issued. 

5.4 Cancellation and/or change flight fees may be reimbursed by the County but vendor must 
provide the Williamson County Auditor with documentation in writing from a County 
department head providing authorization for the change. 

5.5 The County will not reimburse vendor for tickets purchased with frequent flyer miles. 
 

6. Car Rental 
6.1 Vendors that must travel may rent a car at their destination when it is less expensive than 

other transportation such as taxis, airport shuttles or public transportation such as buses or 
subways. 

6.2 Cars rented must be economy or mid-size. Luxury vehicle rentals will not be reimbursed. 
Any rental costs over and above the cost of a mid-size rental will be adjusted. 

6.3 Vendors will be reimbursed for rental cars if the rental car cost would have been less than 
the mileage reimbursement cost (based on the distance from vendor’s point of origin to 
Williamson County, Texas) had the vendor driven vendor’s car. 

6.4 Vendors must return a car rental with appropriate fuel levels as required by rental agreement 
to avoid the car rental company from adding fuel charges. 

6.5 Rental agreement and credit card receipt must be provided to County as back up for the 
request for reimbursement. 

6.6 Insurance purchased when renting vehicle may also be reimbursed. 
6.7 Car Rental optional extras such as GPS, roadside assistance, and administrative fees on Tolls 

will not be reimbursed. 
 

7. Personal Car Usage 
7.1 Personal vehicle usage will be reimbursed in an amount equal to the standard mileage 

rate allowed by the IRS. 
7.2 Per code of Federal Regulations, Title 26, Subtitle A, Chapter 1, Subchapter B, Part 



 

IX, Section 274(d), all expense reimbursement requests must include the following: 
7.2.1.1 Date 
7.2.1.2 Destination 
7.2.1.3 Purpose 

7.2.1.4  Name of traveler(s) 
7.2.1.5  Correspondence that verifies business purpose of the expense 

7.3 The mileage for a personal vehicle must document the date, location of travel to/from, 
number of miles traveled and purpose of trip. 

7.4 Mileage will be reimbursed on the basis of the most commonly used route. 
7.5 Reimbursement for mileage shall not exceed the cost of a round trip coach airfare. 
7.6 Reimbursement for mileage shall be prohibited between place of residence and usual place 

of work. 
7.7 Mileage should be calculated from employee’s regular place of work or their residence, 

whichever is the shorter distance when traveling to a meeting or traveling to Williamson 
County, Texas for vendors who are located outside of the Williamson County Courthouse, 
710 Main Street, Georgetown, Texas 78626 by at least a 45-mile radius. 

7.8 When more than one person travels in same vehicle, only one person may claim mileage 
reimbursement. 

7.9 Tolls, if reasonable, are reimbursable. Receipts are required for reimbursement. If a receipt 
is not obtainable, then written documentation of expense must be submitted for 
reimbursement (administrative fees on Tolls will not be reimbursed). 

7.10 Parking fees, if reasonable are reimbursable for meetings and hotel stays. For vendors who 
contract with a third party for visitor parking at vendor’s place of business, Williamson 
County will not reimburse a vendor based on a percentage of its contracted visitor parking 
fees. Rather, Williamson County will reimburse Vendor for visitor parking on an individual 
basis for each time a visitor uses Vendor’s visitor parking. Receipts are required for 
reimbursement. If a receipt is not obtainable, then written documentation of expense must 
be submitted for reimbursement. 

7.11 Operating and maintenance expenses as well as other personal expenses, such as parking 
tickets, traffic violations, and car repairs and collision damage are not reimbursable. 

 
8. Other Expenses 

8.1 Taxi fare, bus tickets, conference registrations, parking, etc. must have a proper original 
receipt. 

 
9. Repayment of Non-reimbursable Expense. 
Vendors must, upon demand, immediately repay County for all inappropriately reimbursed expenses 
whenever an audit or subsequent review of any expense reimbursement documentation finds that such 
expense was reimbursed contrary to these guidelines and this Policy. Williamson County reserves the 
right to retain any amounts that are due or that become due to a vendor in order to collect any 
inappropriately reimbursed expenses that a vendor was paid. 

 
10. Non-Reimbursable Expenses 

In addition to the non-reimbursable items set forth above in this Policy, the following is a non- 
exhaustive list of expenses that will not be reimbursed by Williamson County: 

 
10.1 Alcoholic beverages/tobacco products 
10.2 Personal phone calls 
10.3 Laundry service 



 

10.4 Valet service (excludes hotel valet) 
10.5 Movie rentals 
10.6 Damage to personal items 
10.7 Flowers/plants 

10.8 Greeting cards 
10.9 Fines and/or penalties 
10.10 Entertainment, personal clothing, personal sundries and services 
10.11 Transportation/mileage to places of entertainment or similar personal activities 
10.12 Upgrades to airfare, hotel and/or car rental 
10.13 Airport parking above the most affordable rate available 
10.14 Excessive weight baggage fees or cost associated with more than two airline bags 
10.15 Auto repairs 
10.16 Babysitter fees, kennel costs, pet or house-sitting fees 
10.17 Saunas, massages or exercise facilities 
10.18 Credit card delinquency fees or service fees 
10.19 Doctor bills, prescription and other medical services 
10.20 Hand tools 
10.21 Safety Equipment (hard hats, safety vests, etc.) 
10.22 Office Supplies 
10.23 Lifetime memberships to any association 
10.24 Donations to other entities 
10.25 Any items that could be construed as campaigning 
10.26 Technology Fees 
10.27 Sales tax on goods purchased 
10.28 Any other expenses which Williamson County deems, in its sole discretion, to be 

inappropriate or unnecessary expenditures. 
 
 

 
 
 
 
 



 

EXHIBIT F 
 

CERTIFICATES OF INSURANCE 
 

ATTACHED BEHIND THIS PAGE 
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