

#### **Summary Agreement for Renewal of Williamson County Contract**

Contract Number:	T1289	Department:	PARKS DEPARTM	IENT
Vendor Name:		LANDSCAPE & IRRIGATION	N CO.	
Purpose/Intended Use of Produ				
RENEWAL #3 FOR PARKS LANDSC				
Type of Contract:	RFP	Start Date:		10/01/2024
Purchasing Contact:	KIM CHAPPIUS	End Date:		09/30/2025
<ul><li>Department Contact:</li><li>Williamson County wishes t</li></ul>		CK (PARKS DIRECTOR)		
<ul><li>contract.</li><li>PLEASE INCLUDE THE FOLLO</li><li>COMPLETED 1295 FORM</li></ul>	WING: I; AND ERTIFICATE IF IT WAS RE	EQUIRED IN BID/PROPOSAL	·	
Renewal Option Period 3		24 – September 30, 2025		
Renewal Option Period 2		23 – September 30, 2024		
Renewal Option Period 1	•	22 – September 30, 2023		
Initial Contract Period	October 1, 202	0 – September 30, 2022		
BY SIGNING BELOW, THE PARTII			County, 710 Main St., Go	
NameDustin Finch		Bill Gravell,	, Jr	
Title		Williamson	County Judge	
Signature DID		Signature_		
5/9/2024		Date		
Date				

# T1289-Landscape Services for Williamson County Parks Renewal #3

Location	Current Price	Price FY25
General Services Sports Fields Turf	\$20,655.00	\$21,275.00
Southwest Williamson County Regional Park	\$102,600.00	\$105,678.00
Williamson County Regional Park - Cricket Field	\$1,924.00	\$1,982.00
Williamson County Regional Park – Commons Area	\$2,025.00	\$2,086.00
Champion Park located at 3830 Brushy Creek Road, Cedar Park, TX 78613	\$12,825.00	\$13,347.00
Brushy Creek Trail – Bridge over Brushy Creek at Twin Lakes Park to HWY 183A Bridge and East end of dam at Brushy Creek Lake Park to Champion Park	\$3,156.00	\$3,251.00
Lake Creek Trail located at 9505 Braes Valley, Austin, TX 78729	\$7,375.00	\$7,596.00
County Road 175 median, Round Rock, TX 78681	\$6,868.00	\$7,074.00
Berry Springs Park & Preserve located 1801 CR 152, Georgetown, TX 78626	\$10,935.00	\$11,263.00
Williamson County Regional Park – Disc Golf Course (fairways & pathways only)	\$3,645.00	\$3,754.00
Brushy Creek Trail Alternate Route – NW of Champion Park and along Brushy Creek Road	\$743.00	\$765.00
Expo Center located at 5850 Bill Pickett, Taylor, TX 76574	\$10,632.00	\$10,951.00
River Ranch County Park at 194 Reveille Way, Liberty Hill, TX 78642	\$29,700.00	\$30,591.00
Williamson County Regional Park – Fire Break	\$8,100.00	\$8,343.00

Expo Center RV Park	\$5,400.00	\$5,562.00
Berry Spring East Grove	\$2,025.00	\$2,086.00
Berry Spring Irrigated Trees	\$405.00	\$0.00
***Added Locations***		
Berry Springs Park and Preserve		\$4,692.00
BLACKLAND – Irrigated Trees		\$2,700.00
SWRP – Field #12 (mimic Alt. A)		\$1,982.00
CHAMPION – West Fence Line		\$360.00
TOTAL	\$229,013.00	\$245,338.00

# Schedule 1 Williamson County Parks Department

#### **Mowing/Service Frequencies by Location and Month**

#### GENERAL SERVICE FOR SOUTHWEST WILLIAMSON COUNTY REGIONAL PARK

	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Supervisory Inspection	0	0	1	4	4	5	5	4	5	4	4	2	38
Full-service visits by crew	0	0	1	4	4	5	5	4	5	4	4	2	38

Sports Fields/Turf	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Mow, Edge, Trim (common 1-5)	0	0	0	4	8	9	9	8	9	9	8	4	68
Mow, Edge, Trim (tif 6-11)	0	0	0	4	8	9	9	8	9	9	8	4	68
Mow, Edge, Trim (softball 1-2)	0	0	0	4	8	9	9	8	9	9	8	4	68
Pest Inspection	0	0	0	4	4	5	4	5	4	4	5	2	37

Trees, Shrubs, Beds	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Clean basins/berms	0	0	1	4	4	5	4	5	4	4	5	2	38
Pruning shrubs (hedge)	0	0	0	1	1	1	1	1	1	1	1	1	9
Weed control	0	0	1	4	4	5	4	5	4	4	5	2	38
Pest Inspection	0	0	0	2	2	2	2	2	2	2	2	1	17

Debris Disposal	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Grass clippings	0	0	1	4	5	4	4	5	4	4	5	2	38
Twigs, branches	0	0	1	4	5	4	4	5	4	4	5	2	38
Leaves	0	0	1	4	5	4	4	5	4	4	5	2	38

Parking Lots	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Gutter/curb blowing	0	0	1	4	4	5	5	4	5	4	4	2	38
Spray cracks	0	0	0	0	2	2	2	2	2	2	2	0	14

Irrigation	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Visual inspection	0	0	1	4	4	5	5	4	5	4	4	2	38

#### Williamson County Parks Department

#### **Mowing/Service Frequencies by Location and Month**

#### **ALTERNATE BIDS**

Alternate A (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Cricket Field	0	0	1	4	4	5	5	4	5	4	4	2	38
	•		•	•	•			•	•	•		•	
Alternate B (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Commons Area	0	0	1	3	4	4	5	3	2	3	4	1	30
		1		I			1				I		
Alternate C (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Champion Park	0	0	1	4	4	5	5	4	5	4	4	2	38
Brushy Creek Trail – 2.7 mi (3 ac.)	0	0	1	2	3	3	2	2	2	2	3	2	22
Lake Creek Trail	0	0	1	4	4	5	4	5	4	4	5	2	38
	•	•		•	•	•	•	•		•			
Alternate D (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
CR 175 medians	0	0	1	2	3	3	2	2	2	2	3	2	22
				I.					J		l	J	
Alternate E (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Berry Springs Grove (32 acres)	0	0	0	1	2	2	1	1	1	1	2	1	12
ADD – (2) mowings	0	0	0	1	2	2	2	2	1	1	2	1	14
Alternate F (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Disc golf course	0	0	0	2	4	4	1	1	1	1	3	1	18
					•	1			•	•	l	•	
Alternate G (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Brushy Creek Trl. alternate route	0	0	1	2	3	3	2	2	2	2	3	2	22
		1	1				1		1		I	ı	
Alternate H (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Expo Center	1	1	2	4	4	4	4	2	2	2	2	2	30
				•				•					
Alternate I (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
River Ranch County Park	0	0	1	2	3	3	2	2	2	2	3	2	22

Alternate J (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Regional Park Fire Break	0	0	0	0	0	0	1	0	0	0	0	1	2
			ı		ı	1	ı	ı		ı			1

Alternate K (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot	
Expo RV Park	1	1	2	3	3	2	2	1	1	2	1	1	20	

Alternate L	(mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Berry Springs East Grove - 5 acres		0	0	0	1	2	2	1	1	1	1	2	1	12
Add (2) mo	wings	0	0	0	1	2	2	2	2	1	1	2	1	14

Alternate M (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
Berry Springs irrigated – 4 acres	0	0	0	0	0	0	1	0	0	0	0	1	2
Discontinue	0	0	0	0	0	0	0	0	0	0	0	0	0


#### \*\*\* Locations not referenced in original schedule: \*\*\*

ADD SERVICE (mow, edge, trim)	Dec	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Tot
BSPP due to Construction (P559)	?	?	1	4	4	4	4	2	1	1	2	1	24
BLACKLAND – Irrigated Trees	0	0	0	0	0	0	1	0	0	0	0	1	2
SWRP – Field #12 (mimic Alt. A)	0	0	1	4	4	5	5	4	5	4	4	2	38
CHAMPION – West Fence Line	0	0	0	0	0	0	1	0	0	0	0	1	2

## SWRP - Field #12



## CHAMPION – West Fence Line



BLACKLAND – Irrigated Trees



BSPP - P559

All Areas



# **Improved Areas**



Campground, Entrance & Parking

