



Purchasing Department

Summary Agreement for Renewal of Williamson County Contract

Contract Number:	22RFP32	Department:	Facilities Management
Vendor Name:	The Door Company		
Purpose/Intended Use of Product or Service (summary):			
Overhead Door Annual Preventative Maintenance Services			
Type of Contract:	RFP	Start Date:	10/01/2024
Purchasing Contact:	Cheryl Johnson	End Date:	09/30/2025
Department Contact:			
<ul style="list-style-type: none"> Williamson County wishes to extend this bid/proposal for the same terms, and conditions as the existing contract but with additional items added to contract. Pricing for existing items stay the same. See detailed information attached. PLEASE INCLUDE THE FOLLOWING: <ul style="list-style-type: none"> COMPLETED 1295 FORM; AND RENEWED INSURANCE CERTIFICATE IF IT WAS REQUIRED IN BID/PROPOSAL. 			
Renewal Option Period 4			
Renewal Option Period 3			
Renewal Option Period 2			
Renewal Option Period 1	October 01, 2024 – September 30, 2025		
Initial Contract Period	December 21, 2021 – September 30, 2024		
\\BY SIGNING BELOW, THE PARTIES AGREE TO THE TERMS OF EXTENSION SET FORTH AS STATED ABOVE			
Vendor <u>NJC LLC, DBA The Door Company</u>	Williamson County, 710 Main St., Georgetown, TX 78626		
Name <u>Clint M. Jones</u>	Bill Gravell, Jr		
Title <u>General Manager</u>	Williamson County Judge		
Signature <u><i>Clint M. Jones</i></u>	Signature _____		
Date <u>9/9/24</u>	Date _____		

**ANNUAL PREVENTATIVE MAINTENANCE AND EMERGENCY SERVICES
FOR WILLIAMSON COUNTY, TEXAS**

FY 25 Attachment B – Compensation and Fee Schedule

This attachment shall be completed and returned with the Contractor response. Failure to return this completed attachment will result in the disqualification of the response.

Contractor shall submit a Compensation and Fee Schedule with a full list of all personnel titles and the hourly billing rate for each discipline which shall be incorporated into its contract.

Rates shall remain firm throughout the term of this contract purchase agreement. This compensation and fee scheduled shall be used to establish fixed prices for services by purchase order.

After award and as individual projects are identified, awarded Contractor will be requested to submit a fee proposal detailing the total fee for providing the Services for the specific project expressed as a “not to exceed” amount, the number of hours (by specialty in accordance with the approved fee schedule), and the total anticipated amount for reimbursable expenses. Contractor shall be responsible for all expenses associated with the work identified in the purchase order. (Labor, equipment, materials, travel, etc.). Final work order proposal, including all expenses for each individual work orders will be negotiated and approved at time of award of each work order and shall become a “fixed price” work order.

Service Request	Hourly Rate
1. Regular Business Hours	
a. Regular Hours	\$ 129.00
2. After Regular Business Hours	
a. After Regular Hours	\$ 193.50
3. Weekend or County approved Holiday(s)	
a. Weekends or County approved Holidays	\$ 193.50
4. Emergency Response during Regular Hours	
a. Regular Business Hours	\$ 139.00
5. Emergency Response during After Hours	
a. After Business Hours	\$ 193.50
6. Emergency Response on Weekends or Approved Holidays	
a. Weekend	\$ 193.50
b. Williamson County Approved Holidays	\$ 193.50

Materials – Remedial Repairs:

Materials not covered under quarterly or annual services:

- Contractor shall invoice at cost plus 9 percent. County retains right to audit all equipment invoices.

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK

FY25 - The Door Company - Contract # 22RFP32

Building Name	City	Bid #	Door #	Location in building	Opening Process	Operator Location	Power	Make	Model	Material	Height(ft)	Width	FY25 - Annual Price Per Door	Month for Service
EMS Training	Georgetown	1078	1	Rear Warehouse	Roll up No Chain	Inside Right	Electric	Cookson		Metal	15	15	\$ 599.00	12/1/2024
EMS Training	Georgetown	1078	1	Secure Area - Rolling out	Rolling w/chain	Inside	Electric			Metal			\$ 259.00	12/1/2024
EMS Training	Georgetown	1078	2	Secure Area - Rolling in	Rolling w/chain	Inside	Electric			Metal			\$ 259.00	12/1/2024
EMS Training	Georgetown	1078	3	Secure Area	Rolling w/chain	Inside	Electric			Metal			\$ 259.00	12/1/2024
Florence Radio Tower	CR 970, Florence	NA	1	Road & Bridge Yard	Rolling	N/A	Electric			Metal			\$ 259.00	12/1/2024
Animal Shelter	Georgetown	NA	1	Rear of exterior kennel	Roll up	N/A	Manual	N/A	N/A	Metal	7	8	\$ 389.00	12/1/2024
Animal Shelter	Georgetown	NA	2	Small Dog Intake	Roll overhead on track w/chain	Inside	Electric	Lift Master		4 Horizontal Pannels	9	10	\$ 499.00	12/1/2024
Animal Shelter	Georgetown	NA	3	Cats Facing In	Roll overhead on track w/chain	Inside	Electric	Overhead Door		5 Horizontal Pannels	9	10	\$ 499.00	12/1/2024
Animal Shelter	Georgetown	NA	4	Cats Facing Out	Roll overhead on track w/chain	Inside	Electric	Overhead Door		5 Horizontal Pannels	9	10	\$ 499.00	12/1/2024
Animal Shelter	Georgetown	NA	1	Secure Parking - Back of Building	Rolling w/chain	Inside	Electric			Metal			\$ 259.00	12/1/2024
Animal Shelter	Georgetown	NA	2	Secure Parking - Back of Building	Rolling w/chain	Inside	Electric			Metal			\$ 259.00	12/1/2024
ESOC	Georgetown	1071	1	Rear	Roll up while chain	Inside Right	Manual			Metal	12	8	\$ 399.00	12/1/2024
ESOC	Georgetown	1071	1	Secure Parking - Back of Building	Rolling w/chain	Inside	Electric			Metal			\$ 259.00	12/1/2024
ESOC	Georgetown	1071	2	Secure Parking - Back of Building	Rolling w/chain	Inside	Electric			Metal			\$ 259.00	12/1/2024
Lott	Georgetown	1011	1	Kitchen Roll up window									\$ 399.00	12/1/2024
Lott	Georgetown	1011	1	Secure Parking - Back of Building	Rolling w/chain	Inside	Electric			Wooden			\$ 359.00	12/1/2024
Lott	Georgetown	1011	2	Secure Parking - Back of Building	Rolling w/chain	Inside	Electric			Wooden			\$ 359.00	12/1/2024
508 Holly	Georgetown	1029	1	North Side of Building	Roll overhead on track w/chain	Inside	Manual			6 Horizontal Metal Pannels	12	12	\$ 499.00	12/1/2024
508 Holly - Bldg 2	Georgetown	1029	1	South Side of Building	Roll overhead on track w/chain	Inside	Electric	Lift Master	MHS5011	Metal	10	10	\$ 499.00	12/1/2024
508 Holly - Bldg 2	Georgetown	1029	2	South Side of Building	Roll overhead on track w/chain	Inside	Electric	Lift Master	MHS5011	Metal	10	10	\$ 499.00	12/1/2024
Old DPS	Georgetown	1007	1	Secure Parking - Back of Building	Rolling w/chain	Inside	Electric			Wooden			\$ 259.00	12/1/2024
Old DPS	Georgetown	1007	2	Secure Parking - Back of Building	Rolling w/chain	Inside	Electric			Wooden			\$ 259.00	12/1/2024
Juvenile Justice Center	Georgetown	1045	1	Front of Bus Barn	Roll up		Electric			Metal	14	18	\$ 599.00	12/1/2024
Juvenile Justice Center	Georgetown	1045	2	Back of Bus Barn	Roll up		Electric			Metal	14	18	\$ 599.00	12/1/2024
Juvenile Justice Center	Georgetown	1045		Dock Leveler									\$ 599.00	12/1/2024
Georgetown Annex	Georgetown	1080	1	Interior 2nd Floor near JP	Roll up	Inside and outside	Electric	Cornell		chainmail	10	17	\$ 299.00	12/1/2024

EXPO Center	Taylor	1047	1	Main Pavilion West Concession Right	Roll up	N/A	Manual	Cornell		Metal	6	15	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	2	Convention Center Exterior North	Roll up w/ chain	Inside on Right	Manual			Metal	12	12	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	3	Convention Center Exterior West Left	Roll up w/ chain	Inside on Right	Manual			Metal	15	14	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	4	Convention Center Exterior West Right	Roll up w/ chain	Inside on Right	Manual			Metal	15	14	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	5	Small building across from convention center SE Door	Roll up w/ chain	Inside on Right	Manual			Metal	8	8	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	6	Small building across from convention center SW Door	Roll up w/ chain	Inside on Right	Manual			Metal	8	8	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	7	Small building across from convention center NW Door	Roll up w/ chain	Inside on Right	Manual			Metal	8	8	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	8	Small building across from convention center NE Door	Roll up w/ chain	Inside on Right	Manual			Metal	8	8	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	9	Convention Center Interior North	Roll up w/ chain	Inside on Right	Manual			Metal	8	7	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	10	Convention Center Interior Front Right	Roll up w/ chain	Inside on Right	Manual			Metal	8	8	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	11	Convention Center Interior Front Left	Roll up w/ chain	Inside on Right	Manual			Metal	8	8	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	12	Convention Center Exterior South	Roll up	N/A	Manual	Cornell		Metal	15	15	\$ 429.00	1/1/2025
EXPO Center	Taylor	1047	13	Convention Center Concession West	Roll up	N/A	Manual			Metal	5	15	\$ 299.00	1/1/2025
EXPO Center	Taylor	1047	14	Convention Center Concession East	Roll up w/ chain	Inside on Right	Manual			Metal	5	12	\$ 399.00	1/1/2025
EXPO Center	Taylor	1047	15	Main Pavilion West Concession Left	Roll up	N/A	Manual	Cornell		Metal	6	15	\$ 399.00	1/1/2025
EXPO North Pavilion	Taylor	1047	1	South Side Right	Roll up w/ chain right	Inside Right	Electric			Metal	14	14	\$ 599.00	1/1/2025
EXPO North Pavilion	Taylor	1047	2	South Side Middle	Roll up w/ chain right	Inside Right	Electric			Metal	14	14	\$ 599.00	1/1/2025
EXPO North Pavilion	Taylor	1047	3	South Side Left	Roll up w/ chain right	Inside Right	Electric			Metal	14	14	\$ 399.00	1/1/2025
EXPO North Pavilion	Taylor	1047	4	Southwest Exterior	Roll up w/ chain right	Inside Right	Electric			Metal	10	10	\$ 399.00	1/1/2025

EXPO North Pavilion	Taylor	1047	5	Southwest Interior	Roll up w/ chain right	Inside Right	Electric			Metal	10	10	\$	399.00	1/1/2025
EXPO North Pavilion	Taylor	1047	6	East Interior	Roll up w/ chain right	Inside Right	Electric			Metal	12	8	\$	399.00	1/1/2025
EXPO North Pavilion	Taylor	1047	7	Northeast Exterior	Roll up w/ chain right	Inside Right	Electric			Metal	10	10	\$	299.00	1/1/2025
EXPO North Pavilion	Taylor	1047	8	East Side Right	Roll up w/ chain right	Inside Right	Electric			Metal	14	12	\$	299.00	1/1/2025
EXPO North Pavilion	Taylor	1047	9	East Side Middle Right	Roll up w/ chain right	Inside Right	Electric			Metal	14	12	\$	299.00	1/1/2025
EXPO North Pavilion	Taylor	1047	10	East Side Middle Left	Roll up w/ chain right	Inside Right	Electric			Metal	14	12	\$	299.00	1/1/2025
EXPO North Pavilion	Taylor	1047	11	East Side Left	Roll up w/ chain right	Inside Right	Electric			Metal	14	12	\$	299.00	1/1/2025

Facilities Service Center	Georgetown	1063	1	Rear Left	Roll up	N/A	Manual	N/A	N/A	Metal	8	10	\$	299.00	2/1/2025
Facilities Warehouse	Georgetown	1063	1	Warehouse - East	Roll up w/ chain	Inside Right	Electric	N/A	N/A	Metal w/ insulation	14	14	\$	399.00	2/1/2025
Facilities Warehouse	Georgetown	1063	2	Warehouse - West	Roll up w/ chain	Inside Right	Electric	N/A	N/A	Metal w/ insulation	14	14	\$	399.00	2/1/2025
Facilities Warehouse	Georgetown	1063	3	Warehouse - North	Roll up	N/A	Manual	N/A	N/A	Metal w/ insulation	8	12	\$	399.00	2/1/2025
Facilities Warehouse	Georgetown	1063	1	Secure Area - East	Rolling on track w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Facilities Warehouse	Georgetown	1063	2	Secure Area - Northeast	Rolling on track w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Facilities Warehouse	Georgetown	1063	3	Secure Area - Northeast	Rolling on track w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Historic Courthouse	Georgetown	1000	1	Interior 3rd Floor near Audit	Roll Up	Inside Right	Electric			chainmail	12	10	\$	399.00	2/1/2025
Inner Loop Annex	Georgetown	1043	1	West side	Roll Up	Exterior	Manual			Metal	8	8	\$	299.00	2/1/2025
Inner Loop Annex	Georgetown	1043	2	North Side of Building	Roll up w/ chain	Inside Right	Electric	Lift Master		Metal	10	10	\$	399.00	2/1/2025
Inner Loop Annex	Georgetown	1043	3	East side loading bay	Roll Straight Up on track	Exterior	Manual	Old		Metal insulated with 6 small windows	10	10	\$	599.00	2/1/2025
Inner Loop Annex	Georgetown	1043	4	Elections	Roll up	Inside	Electric				10	10	\$	399.00	2/1/2025
Inner Loop Annex	Georgetown	1043		Dock Leveler									\$	599.00	2/1/2025
Medic 11	Round Rock	1082	1	Front Right	Roll overhead on track w/chain	Inside on Right	Electric	Overhead Door		Horizontal panels 5 metal and 2 glass	14	12	\$	599.00	2/1/2025
Medic 11	Round Rock	1082	2	Front Left	Roll overhead on track w/chain	Inside on Right	Electric	Overhead Door		Horizontal panels 5 metal and 2 glass	14	12	\$	599.00	2/1/2025
Medic 11	Round Rock	1082	1	Front of the building	Roll overhead on track w/chain	Inside on Right keypad by door exterior	Electric	Overhead Door	RSX	Horizontal panels 6 metal and 1 glass	13	13	\$	599.00	2/1/2025
Medic 41	Taylor	1034	1	Front of the building	Roll overhead on track w/chain		Electric	Lift Master		Metal	10	16	\$	599.00	2/1/2025
Medic 42	Taylor	1015	1	Front of the building	Roll overhead on track w/chain		Electric	Very Old		5 Metal Horizontal Pannels	9	15	\$	599.00	2/1/2025

Impound / Inspections	Georgetown	1079	1	Building 1	Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Impound / Inspections	Georgetown	1079	2	Building 1	Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Impound / Inspections	Georgetown	1079	3	Building 1	Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Impound / Inspections	Georgetown	1079	4	Building 1	Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Impound / Inspections	Georgetown	1079	5	Building 2	Roll up No Chain	Inside Right	Electric	Cookson		Metal	12	10	\$	499.00	2/1/2025
Impound / Inspections	Georgetown	1079	6	Building 2	Roll up No Chain	Inside Right	Electric	Cookson		Metal	12	10	\$	499.00	2/1/2025
Impound / Inspections	Georgetown	1079	7	Building 2	Roll up No Chain	Inside Right	Electric	Cookson		Metal	12	10	\$	499.00	2/1/2025
Impound / Inspections	Georgetown	1079	8	Building 2	Roll up No Chain	Inside Right	Electric	Cookson		Metal	12	10	\$	499.00	2/1/2025
Impound / Inspections	Georgetown	1079	9	Building 2	Roll up No Chain	Inside Right	Electric	Cookson		Metal	12	10	\$	499.00	2/1/2025
Impound / Inspections	Georgetown	1079	10	Building 2	Roll up No Chain	Inside Right	Electric	Cookson		Metal	12	10	\$	499.00	2/1/2025
Impound / Inspections	Georgetown	1079	11	Building 2	Roll up No Chain	Inside Right	Electric	Cookson		Metal	12	10	\$	499.00	2/1/2025
Impound / Inspections	Georgetown	1079	12	Building 2	Roll up No Chain	Inside Right	Electric	Cookson		Metal	12	10	\$	599.00	2/1/2025
Impound / Inspections	Georgetown	1079	1	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Impound / Inspections	Georgetown	1079	2	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Impound / Inspections	Georgetown	1079	3	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Impound / Inspections	Georgetown	1079	4	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Wireless/Radio Shop	Georgetown	1077	1		Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Wireless/Radio Shop	Georgetown	1077	2		Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Wireless/Radio Shop	Georgetown	1077	3		Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Wireless/Radio Shop	Georgetown	1077	4		Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Wireless/Radio Shop	Georgetown	1077	5		Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Wireless/Radio Shop	Georgetown	1077	6		Roll up No Chain	Inside Right	Electric	Cookson		Metal	18	12	\$	599.00	2/1/2025
Wireless/Radio Shop	Georgetown	1077	1	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Wireless/Radio Shop	Georgetown	1077	2	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	2/1/2025
Jail	Georgetown	1008	1	6th & Forest Left	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master	Logic 5.0	chainmail	12	11	\$	599.00	3/1/2025
Jail	Georgetown	1008	2	6th & Forest Right	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master	Elite Series 4.0	chainmail	12	11	\$	599.00	3/1/2025
Jail	Georgetown	1008	3	4th & Rock Left	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master		chainmail	16	12	\$	599.00	3/1/2025
Jail	Georgetown	1008	4	4th & Rock Right	Roll Up w/ chain L	Controlled by Jail	Electric			chainmail	16	14	\$	599.00	3/1/2025
Jail	Georgetown	1008	5	Forest	Roll Up w/ chain R	Controlled by Jail	Electric	Lift Master	old	chainmail	12	12	\$	599.00	3/1/2025
Jail	Georgetown	1008	6	Forest Middle	Fold to the sides	Controlled by Jail	Electric	Lift Master		Solid Metal	11	14	\$	1,099.00	3/1/2025

Jail	Georgetown	1008	7	Forest North	Fold to the sides	Controlled by Jail	Electric	Lift Master		Solid Metal	11	14	\$	1,099.00	3/1/2025
Jail	Georgetown	1008	8	Interior Sally Port North L	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master	old	chainmail	12	11	\$	599.00	3/1/2025
Jail	Georgetown	1008	9	Interior Sally Port North R	Roll Up w/ chain L	Controlled by Jail	Electric	Lift Master	old	chainmail	12	11	\$	599.00	3/1/2025
Jail	Georgetown	1008	10	Interior Sally Port South L	Roll Up w/ chain R	Controlled by Jail	Electric	Lift Master	old	chainmail	12	11	\$	599.00	3/1/2025
Jail	Georgetown	1008	11	Interior Sally Port South R	Roll Up w/ chain R	Controlled by Jail	Electric	Lift Master	old	chainmail	12	11	\$	599.00	3/1/2025
Jail	Georgetown	1008	12	Dock Leveler									\$	599.00	3/1/2025

Central Maint Facility	Georgetown	1026	19		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	20	Main Building North Side Farthest Left	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	21	Interior Shop Library	Roll up		Manual			Metal	4	5	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	22	Interior Parts Room	Roll up	Inside Right	Electric	Raynor		Metal	6	10	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	1	Exterior Parts Room	Roll up	Exterior	Electric			Metal 2 small windows	8	6	\$	499.00	3/1/2025
Central Maint Facility	Georgetown	1026	2	Main Building South Side Farthest Right	Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	499.00	3/1/2025
Central Maint Facility	Georgetown	1026	3		Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	499.00	3/1/2025
Central Maint Facility	Georgetown	1026	4		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	499.00	3/1/2025
Central Maint Facility	Georgetown	1026	5		Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	499.00	3/1/2025
Central Maint Facility	Georgetown	1026	6		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	499.00	3/1/2025
Central Maint Facility	Georgetown	1026	7	Main Building South Side Farthest Left	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	8	Smailer Building South Right	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	9	Smailer Building South Mid	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	10	Smailer Building South Left	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	11	Smailer Building North Right	Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	12	Smailer Building North Mid	Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	13	Smailer Building North Left	Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	14	Main Building North Side Farthest Right	Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		6 Horizontal Metal Pannels w/ 3 glass windows	12	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	15		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	16		Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	17		Roll overhead on track w/ chain on the right	Inside on Right	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	399.00	3/1/2025
Central Maint Facility	Georgetown	1026	18		Roll overhead on track w/ chain on the left	Inside on Left	Electric	Overhead Door		8 Horizontal Metal Pannels w/ 3 glass windows	16	12	\$	399.00	3/1/2025
Road & Bridge	Georgetown	1026	1	Front Left	Roll up	Inside Right	Manual			Metal	12	12	\$	599.00	3/1/2025
Road & Bridge	Georgetown	1026	2	Front Middle	Roll up	Inside Right	Manual			Metal	12	12	\$	599.00	3/1/2025
Road & Bridge	Georgetown	1026	3	Front Right	Roll up	Inside Right	Manual			Metal	12	12	\$	599.00	3/1/2025
Road & Bridge	Georgetown	1026	1	Front	Roll up	Inside Right	Manual			Metal	12	12	\$	599.00	3/1/2025
Sign Shop	Georgetown	1026	1	Building J	Roll up w/ chain	Inside on Right	Manual			Metal	10	12	\$	499.00	3/1/2025
Road & Bridge	Georgetown	1026	1	Equipment Shop	Roll up w/ chain		Manual			Metal	12	12	\$	599.00	3/1/2025
Road & Bridge	Georgetown	1026	2	Equipment Shop	Roll up w/ chain		Manual			Metal	12	12	\$	599.00	3/1/2025
Road & Bridge	Georgetown	1026	1	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	3/1/2025
Road & Bridge	Georgetown	1026	2	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	3/1/2025
Road & Bridge	Georgetown	1026	3	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	3/1/2025
Road & Bridge	Georgetown	1026	4	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	3/1/2025
Road & Bridge	Georgetown	1026	5	Secure Areas	Rolling w/chain	Inside	Electric			Metal			\$	259.00	3/1/2025
Berry Sprints Park	Georgetown	1088	1	Maintenance Shop	Roll up w/ chain		Manual			Metal			\$	599.00	3/1/2025
Berry Sprints Park	Georgetown	1088	1	Maintenance Shop	Roll up w/ chain		Manual			Metal			\$	599.00	3/1/2025

River Ranch Barn	Liberty Hill	1087	1	Maint Bldg Back Left	Roll up w/ chain	Right inside	Manual	Cornell		Metal	15	10	\$	499.00	4/1/2025
------------------	--------------	------	---	----------------------	------------------	--------------	--------	---------	--	-------	----	----	----	--------	----------

River Ranch Barn	Liberty Hill	1087	2	Maint Bldg Back Mid	Roll up w/ chain	Right inside	Electric	Cornell		Metal	15	20	\$	499.00	4/1/2025
River Ranch Barn	Liberty Hill	1087	3	Maint Bldg Back Right	Roll up w/ chain	Right inside	Manual	Cornell		Metal	15	10	\$	599.00	4/1/2025
River Ranch Barn	Liberty Hill	1087	4	Maint Bldg Side	Roll up w/ chain	Right inside	Manual	Cornell		Metal	12	10	\$	599.00	4/1/2025
River Ranch Barn	Liberty Hill	1087	5	Caretaker House											4/1/2025
SW Regional Park	Leander	1072	1	Maint Bldg North Right	Roll up w/ chain	Inside Right	Manual			Metal	14	12	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	2	Maint Bldg North Left	Roll up w/ chain	Inside Right	Manual			Metal	14	12	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	3	Maint Bldg East	Roll up	N/A	Manual			Metal	8	8	\$	499.00	4/1/2025
SW Regional Park	Leander	1072	4	Maint Bldg South Left	Roll up w/ chain	Inside Right	Manual			Metal	14	12	\$	499.00	4/1/2025
SW Regional Park	Leander	1072	5	Maint Bldg South Right	Roll up w/ chain	Inside Right	Manual			Metal	14	12	\$	299.00	4/1/2025
SW Regional Park	Leander	1072	6	Baseball Concession Left	Roll up	N/A	Manual	Cookson		Metal	5	8	\$	499.00	4/1/2025
SW Regional Park	Leander	1072	7	Baseball Concession Right	Roll up	N/A	Manual	Cookson		Metal	5	8	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	8	Soccer/Tennis Concess Right	Roll up	N/A	Manual	Cookson		Metal	5	8	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	9	Soccer/Tennis Concess Left	Roll up	N/A	Manual	Cookson		Metal	5	8	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	10	Soccer/Tennis Concess Side	Roll up	N/A	Manual	Cookson		Metal	5	6	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	11	Splash Pad	Roll up	N/A	Manual			Metal	5	8	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	12	Stadium	Roll up	N/A	Manual			Metal	5	8	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	13	Stadium	Roll up	N/A	Manual			Metal	5	8	\$	599.00	4/1/2025
SW Regional Park	Leander	1072	14	Tennis Storage	Roll up	N/A	Manual			Metal	8	8	\$	599.00	4/1/2025

\$ 74,120.00